ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20040924001 COUNTIES : LIMESTONE
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01
CONTRACT TIME : 180 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : IM-I065(343)

for constructing the Planing, Resurfacing, Traffic Stripe,
and Bridge

End Repair on I-65 from MP 359.00 to the Tennesee state line
west of Ardmore. Length - 7.229 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02035 BURGREEN CONTRACTING COMPANY, INC. $ 3,836,872.65 100.0000%
2 19010 SHELBY CONTRACTING CO., INC. S 4,222,285.03 110.0450%

3 23014 WRIGHT PAVING CONTRACTORS, INC. $ 5,036,195.23 131.2578%



Superpave Bituminous Concrete Upper
Leveling, 1" Maximum
ESAL Range E

Binder Layer,
Aggregate Size Mix,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20040924001 COUNTIES LIMESTONE
LETTING DATE 09/24/04 10:00 AM DIVISION 01
| ( 1 ) 02035 | ( 2 ) 19010 | ( 3 ) 23014
| BURGREEN CONTRACTING CO., I |SHELBY CONTRACTING CO., INC |WRIGHT PAVING CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206C014 136.000 SQYD| 75.00000 10200.00] 125.00000 17000.00] 50.00000 6800.00
Removing Bridge End Slab (Partial) | | |
0020 405A000 30655.000 GAL | 1.35000 41384.25| 1.50000 45982.50| 1.25000 38318.75
Tack Coat | | |
0030 408A052 245167.000 SQYD| 0.70000 171616.90| 1.05000 257425.35]| 0.91000 223101.97
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 408A055 5340.000 SQYD| 3.00000 16020.00 | 1.62000 8650.80] 2.60000 13884.00
Planing Existing Pavement | \ |
(Approximately 4.10" Thru 5.0" Thick) | \ |
0050 410B00O 1.000 EACH] 8000.00000 8000.00| 2500.00000 2500.00| 25000.00000 25000.00
State Furnished Profilograph | | |
0060 410H000 1.000 EACH] 70000.00000 70000.00] 25000.00000 25000.00| 75000.00000 75000.00
Material Remixing Device | \ |
0070 420A011 11221.000 TON | 51.00000 572271.00 | 62.10000 696824.10] 78.64000 882419.44
Polymer Modified Open Graded Friction | | |
Course, Mix 2 | | |
0080 423A003 20075.000 TON | 47.00000 943525.00| 51.24000 1028643.00] 53.30000 1069997.50
Stone Matrix Asphalt Wearing Layer, | | |
1/2"™ Maximum Aggregate Size | | |
0090 423B001 895.000 TON | 44.50000 39827.50] 52.69000 47157.55| 64.97000 58148.15
Stone Matrix Asphalt Binder Layer, 1.0" | | |
Maximum Aggregate Size | | |
0100 424A280 5623.000 TON | 42.00000 236166.00 | 48.30000 271590.90]| 48.29000 271534.67
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0110 424A286 250.000 TON | 50.00000 12500.00| 49.50000 12375.00| 87.40000 21850.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | | |
0120 424A369 45.000 TON | 50.00000 2250.00] 53.89000 2425.05| 194.03000 8731.35
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0130 424B289 29203.000 TON | 37.50000 1095112.50] 44.70000 1305374.10] 39.07000 1140961.21
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 001 -3
TABULATION OF BIDS
CALL ORDER 001 CONTRACT 1ID 20040924001 COUNTIES LIMESTONE
LETTING DATE 09/24/04 10:00 AM DIVISION 01
| ( 1 ) 02035 | ( 2 ) 19010 | ( 3 ) 23014
| BURGREEN CONTRACTING CO., I |SHELBY CONTRACTING CO., INC |WRIGHT PAVING CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 424B585 250.000 TON | 48.00000 12000.00| 65.00000 16250.00] 125.00000 31250.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0150 424B662 112.000 TON | 45.00000 5040.00] 53.00000 5936.00| 112.02000 12546.24
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0160 424B692 117.000 TON | 45.00000 5265.00] 49.24000 5761.08] 102.05000 11939.85
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0170 428C000 134890.000 LF | 0.10000 13489.00| 0.16000 21582.40| 0.22000 29675.80
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0180 430B014 3900.000 TON | 12.50000 48750.00 | 14.25000 55575.00| 18.00000 70200.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0190 450B000O 136.000 SQYD| 95.00000 12920.00| 117.00000 15912.00| 250.00000 34000.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0200 600A000 LUMP| 230000.00000 230000.00] 65000.00000 65000.00] 720000.00000 720000.00
Mobilization | |
0210 680A000 LUMP | 12500.00000 12500.00| 17970.00000 17970.00 | 40000.00000 40000.00
Engineering Controls | \ |
0220 701A028 18.000 MILE| 2000.00000 36000.00| 2400.00000 43200.00 | 1575.00000 28350.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0230 701A032 17.000 MILE| 2000.00000 34000.00| 2400.00000 40800.00 | 1575.00000 26775.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0240 701A041 15.000 MILE| 1000.00000 15000.00| 1200.00000 18000.00| 1020.00000 15300.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0250 701B00S 5596.000 LF | 1.25000 6995.00 | 1.25000 6995.00| 0.90000 5036.40
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0260 701C000 46.000 MILE| 500.00000 23000.00] 625.00000 28750.00 | 520.00000 23920.00
| \ |

Broken Temporary Traffic Stripe



Portable Sequential Arrow And Chevron |
Sign Unit |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 001 -4
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20040924001 COUNTIES LIMESTONE
LETTING DATE 09/24/04 10:00 AM DIVISION 01
| ( 1 ) 02035 | ( 2 ) 19010 | ( 3 ) 23014
| BURGREEN CONTRACTING CO., I |SHELBY CONTRACTING CO., INC |WRIGHT PAVING CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0270 701C001 91.000 MILE| 600.00000 54600.00] 690.00000 62790.00| 590.00000 53690.00
Solid Temporary Traffic Stripe | | |
0280 701G121 445.000 LF | 2.00000 890.00] 2.00000 890.00] 3.50000 1557.50
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0290 701G125 445.000 LF | 4.50000 2002.50| 4.50000 2002.50] 5.00000 2225.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0300 701G133 445.000 LF | 4.50000 2002.50| 4.50000 2002.50] 5.00000 2225.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0310 701H001 890.000 LF | 0.50000 445.00] 0.50000 445.00 | 1.00000 890.00
Solid Traffic Stripe Removed (Plastic) | | |
0320 701H006 445.000 LF | 0.50000 222 .50 0.50000 222 .50 1.00000 445.00
Broken Traffic Stripe Removed (Plastic) | | |
0330 703A002 7299.000 SQFT| 3.00000 21897.00 | 3.00000 21897.00| 2.60000 18977.40
Traffic Control Markings, Class 2, Type | | |
A | \ |
0340 705A030 164.000 EACH| 5.50000 902.00] 5.50000 902.00] 5.50000 902.00
Pavement Markers, Class A-H, Type 2-C | | |
0350 705A031 2390.000 EACH| 5.50000 13145.00] 5.50000 13145.00] 5.50000 13145.00
Pavement Markers, Class A-H, Type 1-A | | |
0360 705A032 448.000 EACH] 5.50000 2464.00 | 5.50000 2464.00]| 5.50000 2464.00
Pavement Markers, Class A-H, Type 1-B | | |
0370 731A000 2.000 EACH| 2500.00000 5000.00| 4000.00000 8000.00| 6400.00000 12800.00
Traffic Counting Units, Type A | | |
0380 731A010 1.000 EACH] 4000.00000 4000.00] 7800.00000 7800.00 | 8400.00000 8400.00
Traffic Counting Units, Type K | \ |
0390 740B00O 1348.000 SQFT| 12.50000 16850.00] 12.90000 17389.20] 12.00000 16176.00
Construction Signs | | |
0400 740C000 59.000 SQFT| 30.00000 1770.00] 14.50000 855.50] 12.00000 708.00
Special Construction Signs | | |
0410 740E000 250.000 EACH] 20.00000 5000.00| 8.00000 2000.00]| 10.00000 2500.00
Cones (36 Inches High) | | |
0420 740M001 250.000 EACH] 5.00000 1250.00] 6.00000 1500.00| 7.00000 1750.00
Ballast For Cone | | |
0430 741C010 1.000 EACH]| 10000.00000 10000.00] 4500.00000 4500.00| 4000.00000 4000.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/27/04
PAGE : 001 -5

CALL ORDER : 001 CONTRACT ID : 20040924001 COUNTIES LIMESTONE
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01
| ( 1 ) 02035 | ( 2 ) 19010 | ( 3 ) 23014
| BURGREEN CONTRACTING CO., I |SHELBY CONTRACTING CO., INC |WRIGHT PAVING CONTRACTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0440 742A001 1.000 EACH] 20000.00000 20000.00]| 10200.00000 10200.00] 8000.00000 8000.00
Portable Changeable Message Sign, Type | \ |
0450 999 000 750.000 HOUR| 0.80000 600.00| 0.80000 600.00] 0.80000 600.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 3,836,872.65]| S 4,222,285.03]| $ 5,036,195.23
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,836,872.65] $ 4,222,285.03]| $ 5,036,195.23




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 002 -1
VENDOR RANKING

CALL ORDER : 002 CONTRACT ID : 20040924002 COUNTIES : CONECUH
LETTING DATE : 09/24/04 10:00 AM DIVISION : 09
CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : IM-I065(348)

for constructing the Water Line Replacement at the Rest Area
on I-65 SBR (Approx. MP 88.6) southwest of Evergreen.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 19058 S. J. & L., INC. $ 399,397.00 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 002 -2
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 20040924002 COUNTIES : CONECUH
LETTING DATE : 09/24/04 10:00 AM DIVISION : 09

( 1 ) 19058
S. J. & L., INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |

0010 600A000 LUMP | 73000.00000 73000.00] |

Mobilization | |
0020 641A802 9100.000 LF | 33.00000 300300.00] |

3 Inch H.D.P.E. Water Main Laid | | |
0030 665J000 1391.000 LF | 6.00000 8346.00| |

Silt Fence, Type A | | |
0040 6650001 1391.000 LF | 1.00000 1391.00] |

Silt Fence Removal | | |
0050 6650001 700.000 LF | 12.00000 8400.00] |

20 Inch Wattle | \ |
0060 740B0O0O 264.000 SQFT| 15.00000 3960.00 | |

Construction Signs | | |
0070 740D000 50.000 EACH]| 80.00000 4000.00] |

Channelizing Drums | \ |

SECTION TOTALS | S 399,397.00] S 0.00] S 0.00
—————————————————————————————————————————— Tt i i
CONTRACT TOTALS | S 399,397.00] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 003 -1
VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20040924003 COUNTIES : CHAMBERS
LETTING DATE : 09/24/04 10:00 AM DIVISION : 04
CONTRACT TIME : 540 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : STPOAF-IM-I085(300)

for constructing the Bridge Replacement,
Resurfacing, Traffic Stripe, and Signals on C.R.#208
(Fairfax Road) at I-85 west of Valley. Length - 1.462 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 19007 SCOTT BRIDGE COMPANY, INC. $ 7,164,030.21 100.0000%



CALL ORDER : 003
LETTING DATE 09/24/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID 20040924003
DIVISION : 04

DATE : 09/27/04
PAGE : 003 -2

CHAMBERS

LINE NO / ITEM CODE / ALT

|
|
|
|
__________________________________________ +

ITEM DESCRIPTION QUANTITY
SECTION 0001 Total

|
0010 201A000 LUMP |

Clearing & Grubbing (Approximately 3 |
ACRES |
0020 205A001 1.000 EACH]|
Removal Of Structures, Structure No. |
1(Sta. 414+50) |
0030 205A002 1.000 EACH]|
Removal Of Structures, Structure No. 2 |
(Sta 416+00) |
0040 206A000 LUMP |
Removal Of 0Old Bridge, Station STA |
1401+27.720 |

0050 206C002 254.000 SQYD]
Removing Concrete Slope Paving |
0060 206C003 233.000 SQYD]
Removing Concrete Flumes |
0070 206D001 1989.000 LF |
Removing Guardrail |
0080 206D003 8614.000 LF |
Removing Curb And Gutter |
0090 206E008 20.000 EACH]
|

Removing Guardrail End Anchor (All Type
0100 210A000 8855.000 CUYD]|
Unclassified Excavation |
0110 210D000 10587.000 CUYD|
Borrow Excavation |
0120 214A000 660.000 CUYD|
Structure Excavation |
0130 214B0O01 339.000 CUYD]|
Foundation Backfill, Commercial |
0140 215A000 355.000 CUYD]|
Unclassified Bridge Excavation |
0150 215B000 LUMP |
Cofferdams Or Sheeting And Shoring, STA |
1401+27.72 |
0160 250C000 3.000 EACH]
Underground Storage Tank Removal |
(Specialty Item) |

( 1 ) 19007
SCOTT BRIDGE COMPANY, INC.

UNIT PRICE AMOUNT UNIT PRICE
\
12900.00000 12900.00]
\
\
10650.00000 10650.00]
\
\
10650.00000 10650.00|
\
\
150000.00000 150000.00|
\
\
10.65000 2705.10]
\
4.10000 955.30]
\
2.00000 3978.00|
\
3.50000 30149.00|
\
150.00000 3000.00|
\
4.65000 41175.75|
\
9.82000 103964.34|
\
8.10000 5346.00|
\
10.40000 3525.60]
\
40.00000 14200.00|
\
45000.00000 45000.00]
\
\
3000.00000 9000.00|
\
\

AMOUNT



CALL ORDER
LETTING DATE

003

09/24/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20040924003
04

COUNTIES

DATE
PAGE

09/27/04
003 -3

CHAMBERS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 250N000 50.000
Removal/Disposal Of Tank Contents
(Sludge) (Specialty Item)

0180 251A000 80.000
Contaminated Soil Remediation
(Specialty Item)

0190 301A012 10985.000
Crushed Aggregate Base Course, Type
Plant Mixed, 6" Compacted Thickness

0200 401A000 10985.000
Bituminous Treatment A

0210 405A000
Tack Coat

0220 408A053
Planing Existing Pavement
(Approximately 2.10" Thru 3.0" Thick)

0230 424A360 4303.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

0240 424A366 200.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0250 424B650 9105.000
Superpave Bituminous Concrete Upper
Binder Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D

0260 424B658 13098.000
Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0270 424B680 4143.000
Superpave Bituminous Concrete Lower
Binder Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D

0280 424B685 500.000
Superpave Bituminous Concrete Lower
Binder Layer, Patching ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

B,

4746.000

43081.000

TON

TON

TON

TON

SQYD

1 ) 19007
COTT BRIDGE COMPANY,

0 ~

\
INC. |
\

AMOUNT| UNIT PRICE

100.00000

5.22000 57341.70

0.74000 8128.90

2.00000 9492.00

2.89000 124504.09

52.37000 225348.

65.00000 13000.

48.75000 443868.

51.04000 668521.

48.75000 201971.

100.00000 50000.

AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 003 -4
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20040924003 COUNTIES CHAMBERS
LETTING DATE 09/24/04 10:00 AM DIVISION 04
I ( 1 ) 19007 I ( ) | ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0290 424C360 3852.000 TON | 48.79000 187939.08]| |
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0300 430B014 500.000 TON | 14.00000 7000.00| |
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0310 450B000O 320.000 SQYD| 90.00000 28800.00] |
Reinforced Cement Concrete Bridge End | \ |
Slab (9" THICK) | \ |
0320 502A000 97400.000 1B | 0.89000 86686.00 | |
Steel Reinforcement | \ |
0330 502B000 LUMP| 188000.00000 188000.00| |
Steel Reinforcement For Bridge | \ |
Superstructure, STA 1401+27.72, APPROX | | |
174400 LBS | \ [
0340 505G002 64.000 EACH]| 150.00000 9600.00| |
Pile Points (Type A, 10") | \ |
0350 505G003 78.000 EACH| 175.00000 13650.00| |
Pile Points (Type A, 12") | | |
0360 505M000 3790.000 LF | 29.00000 109910.00] |
Steel Piling Furnished And | \ |
Driven (HP10x42) | | |
0370 505M002 3210.000 LF | 42.00000 134820.00] |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0380 508A000 8780.000 LB | 4.00000 35120.00 | |
Structural Steel | \ |
0390 510A000 510.000 CUYD]| 650.00000 331500.00] |
Bridge Substructure Concrete, Class A | \ |
0400 510C051 LUMP| 700000.00000 700000.00]| |
Bridge Concrete Superstructure, STA | | |
1401+27.720, APPROX. 794 CU YDS | | |
0410 510E000 2640.000 SQYD| 3.50000 9240.00| |
Grooving Concrete Bridge Decks | \ |
0420 511A052 90.000 EACH| 120.00000 10800.00| |
Elastomeric Bearing Type 2 (Mark B3) | \
0430 511A072 30.000 EACH| 420.00000 12600.00| |
\ |

Elastomeric Bearing Type4d (Mark VB3) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 003 -5
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040924003 COUNTIES CHAMBERS
LETTING DATE 09/24/04 10:00 AM DIVISION 04
I ( 1 ) 19007 | ( ) I ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0440 513B005 3988.000 LF | 145.00000 578260.00] |
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0450 530A001 58.000 LF | 29.25000 1696.50] |
18" Roadway Pipe (Class 3 R.C.) | |
0460 530A004 21.000 LF | 64.35000 1351.35] |
36" Roadway Pipe (Class 3 R.C.) | \
0470 530A101 101.000 LF | 29.25000 2954 .25 |
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0480 530A102 5.000 LF | 35.10000 175.50] |
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | | |
0490 533A098 556.000 LF | 29.25000 16263.00] |
18" Storm Sewer Pipe (Class 3 R.C.) | \
0500 533A099 168.000 LF | 41.00000 6888.00 | |
24" Storm Sewer Pipe (Class 3 R.C.) | | |
0510 533A101 336.000 LF | 64.50000 21672.00| |
36" Storm Sewer Pipe (Class 3 R.C.) | \
0520 600A000 LUMP| 765750.00000 765750.00] |
Mobilization | |
0530 601A000 1.000 EACH]| 10000.00000 10000.00] |
Furnishing Base, Soil And Structure | \
Laboratories | | |
0540 602A000 8.000 EACH]| 150.00000 1200.00] |
Right Of Way Markers | | |
0550 610C001 104.000 TON | 41.00000 4264.00| |
Loose Riprap, Class 2 | \ |
0560 610D003 259.000 SQYD] 4.70000 1217.30] |
Filter Blanket, Geotextile | | |
0570 614A000 36.000 CUYD] 425.00000 15300.00] |
Slope Paving | | |
0580 614A001 404.000 CUYD| 325.00000 131300.00] |
Slope Paving (Under Bridges) | | |
0590 619A002 2.000 EACH| 1200.00000 2400.00 | |
18" Roadway Pipe End Treatment, Class 1 | | |
0600 619A003 2.000 EACH| 1500.00000 3000.00| |
24" Roadway Pipe End Treatment, Class 1 | | |
0610 619A055 1.000 EACH] 1560.00000 1560.00] |
36" Roadway Pipe End Treatment, Class 2 | \ |



CALL ORDER
LETTING DATE

003
09/24/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040924003
04

DATE : 09/27/04
PAGE : 003 -6

COUNTIES : CHAMBERS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

0620 620A000
Minor Structure
0630 621A000
Junction Boxes,
0640 621A001
Junction Boxes,
0650 621C002
Inlets, Type C,
0660 621C015
Inlets, Type Sl
0670 621C016
Inlets, Type S2
0680 621C017
Inlets, Type Sl
0690 621D015

QUANTITY

4 - — — —

Concrete |
1.000 EACH]|
Type 1, 1P Or 5 |
1.000 EACH]|
Type 1, 2P Or 5 |
6.000 EACH]|

P1 Or P3 |
9.000 EACH]|
Or S3 (1 Wing) |
2.000 EACH|
Oor sS4 (1 Wing) |
1.000 EACH]|
Or S3 (2 Wing) |
6.000 EACH]|

Inlet Units, Type S1 Or S3 |

0700 621D022

Inlet Units, Type C, Pl Or P3

0710 623C000

Combination Curb & Gutter, Type C

0720 629A084
Concrete Median
CSF-56 (OPP)

0730 630A001

Steel Beam Guardrail, Class A, Type 2

0740 630A033

Steel Beam Guardrail, Class A, Type

2(7'-0" Post)
0750 630C001

5.000 EACH]
8617.000 LF

214.000 LF
Or Safety Barrier Type

1613.000 LF

275.000 LF

2.000 EACH|

Guardrail End Anchor, Type 8 |

0760 630C003

8.000 EACH]

Guardrail End Anchor, Type 13 |

0770 630C050

2.000 EACH|

Guardrail End Anchor, Type 20 Series |

0780 630C070

8.000 EACH]

Guardrail End Anchor, Type 10 Series

0790 641A512
3/4 Inch Copper
0800 641A514

|

240.000 LF |

Water Service Line Laid |
20.000 LF |

|

1 Inch Copper Water Service Line Laid

1)

19007

(
SCOTT BRIDGE COMPANY, INC.

UNIT PRICE

1680.

1732.

2900.

2900.

2900.

4000.

1050.

1050.

11.

215.

24.

31.

800.

1175.

1900.

1400.

12.

12.

00000

00000

00000

00000

00000

00000

33000

00000

50000

00000

00000

00000

00000

00000

00000

50000

17400.

26100.

5800.

4000.

6300.

5250.

97630.

46010.

39518.

8525.

1600.

9400.

3800.

11200.

2880.

250.

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/27/04
PAGE : 003 -7

CALL ORDER : 003 CONTRACT 1ID 20040924003 COUNTIES : CHAMBERS
LETTING DATE : 09/24/04 10:00 AM DIVISION 04
1 ) 19007 ( ) ( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0810 641A609 339.000 LF |
3 Inch Ductile Iron Water Main Laid |
0820 641A612 409.000 LF |
6 Inch Ductile Iron Water Main Laid |
0830 641A616 166.000 LF |
10 Inch Ductile Iron Water Main Laid
0840 641A618 1352.000 LF |
12 Inch Ductile Iron Water Main Laid |
0850 641B509 70.000 LF |
3 Inch Ductile Iron Water Main Relaid |
0860 641C500 610.000 LB |
Ductile Iron Fittings |
0870 641D500 1.000 EACH]|
Fire Hydrant |
0880 641E500 1.000 EACH]
Fire Hydrant Reset |
0890 641J516 1.000 EACH]|
6 Inch Gate Valve With Box |
0900 6413520 1.000 EACH]
10 Inch Gate Valve With Box |
0910 6413522 2.000 EACH|
12 Inch Gate Valve With Box |
0920 641P515 3.000 EACH]
3/4 Inch Service Tap
0930 641P520 1.000 EACH]|
1 Inch Service Tap |
0940 641R510 3.000 EACH]
3/4 Inch Water Meter And Box Reset |
0950 641R515 2.000 EACH|
1 Inch Water Meter And Box Reset
0960 649A545 55.000 LF

|
|
16 Inch Steel Encasement Pipe, Type 1 |
Installation |
0970 649A655 40.000 LF |
20 Inch Steel Encasement Pipe, Type 2 |
Installation |

0980 650A000 3530.000 CUYD]
Topsoil |
0990 654A000 11452.000 SQYD|

Solid Sodding |

0 ~

COTT BRIDGE COMPANY, INC.

31.

43.

27.

2500.

1675.

1040.

1825.

2025.

720.

900.

985.

1386.

168.

237.

16.

05000

00000

.05000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

80000

.50000

58203.

1890.

2470.

2500.

1675.

1040.

1825.

4050.

2160.

900.

2955.

2772.

9240.

9480.

59304.

40082.

UNIT PRICE AMOUNT



Solid Temporary Traffic Stripe |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 003 -8
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20040924003 COUNTIES CHAMBERS
LETTING DATE 09/24/04 10:00 AM DIVISION 04
I ( 1 ) 19007 I ( ) | ( )
| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1000 656A000 2.000 ACRE| 650.00000 1300.00]| |
Mulching, Class A, Type 1 | \ |
1010 658A002 4.000 ACRE] 1166.00000 4664.00] |
Hydro-Seeding & Mulching (Mix 2E) | \
1020 665J000 18302.000 LF | 2.23000 40813.46| |
Silt Fence, Type A | \ |
1030 6650001 18302.000 LF | 0.10000 1830.20] |
Silt Fence Removal | \ |
1040 6650000 440.000 LF | 4.00000 1760.00| |
12 Inch Wattle | \ |
1050 6650001 200.000 LF | 4.25000 850.00| |
20 Inch Wattle | \ I
1060 672A000 10.000 GAL | 60.00000 600.00| |
Flocculant Ligquid | \ |
1070 674A000 640.000 LF | 2.50000 1600.00]| |
Construction Safety Fence | \ |
1080 680A000 LUMP| 105000.00000 105000.00]| |
Engineering Controls | \ |
1090 701A028 5.000 MILE] 1575.00000 7875.00] |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
1100 701A041 5.000 MILE]| 990.00000 4950.00| |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1110 701A048 5.000 MILE] 1775.00000 8875.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
1120 701B00S 3403.000 LF | 0.90000 3062.70] |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
1130 701B0O16 200.000 LF | 5.00000 1000.00]| |
Dotted, Class 3W, Type A Traffic Stripe | \ |
(6" Wide) | \ |
1140 701C000 10.000 MILE| 650.00000 6500.00| |
Broken Temporary Traffic Stripe | \ |
1150 701C001 9.000 MILE] 750.00000 6750.00| |
Solid Temporary Traffic Stripe | \ |
1160 701C006 1.000 MILE] 6800.00000 6800.00| |
\ |
\ |

(Removable Tape)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 003 -9
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20040924003 COUNTIES : CHAMBERS
LETTING DATE : 09/24/04 10:00 AM DIVISION : 04

( 1 ) 19007
SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT

|

|

|

|
__________________________________________ +____________________________

\ |
\ |
\ |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
o o
1170 701D007 1.000 MILE] 1750.00000 1750.00]| |
Solid Traffic Stripe Removed (Paint) | \ |
1180 701D008 3.000 MILE] 1850.00000 5550.00] |
Solid Traffic Stripe Removed (Plastic) | | |
1190 701D009 1.000 MILE] 1500.00000 1500.00] |
Solid Traffic Stripe Removed (Tape) | \
1200 701D014 1.000 MILE] 1500.00000 1500.00] |
Broken Traffic Stripe Removed (Paint) | | |
1210 701D015 2.000 MILE| 1500.00000 3000.00] |
Broken Traffic Stripe Removed (Plastic) | \ |
1220 701G058 3022.000 LF | 0.50000 1511.00] |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
1230 701G121 540.000 LF | 2.20000 1188.00]| |
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1240 701G125 1415.000 LF | 3.73000 5277.95] |
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1250 701G133 540.000 LF | 4.07000 2197.80| |
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1260 703A002 8833.000 SQFT| 2.50000 22082.50] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1270 703A010 66.000 SQFT| 12.50000 825.00| |
Traffic Control Markings,Class 3W,Type | | |
1280 703B002 607.000 SQFT| 3.50000 2124.50] |
Traffic Control Legends, Class 2, Type | \ |
1290 703B010 90.000 SQFT| 18.00000 1620.00]| |
Traffic Control Legends,Class 3W,Type A | | |
1300 703C001 2555.000 SQFT| 3.00000 7665.00 | |
Removal Of Existing Traffic Control | | |
Markings Or Legends (Plastic) | \ |
1310 703D001 6510.000 SQFT| 1.50000 9765.00 | |
Temporary Traffic Control Markings | \ |
1320 705A011 1946.000 EACH] 6.50000 12649.00| |
Pavement Markers, Class C, Type 1-A | \ |
1330 705A022 152.000 EACH] 6.50000 988.00| |
\ |

Pavement Markers, Class C, Type 2-C |



CALL ORDER : 003
LETTING DATE : 09/24/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20040924003

DATE : 09/27/04
PAGE : 003 -10

COUNTIES : CHAMBERS

LINE NO / ITEM CODE / ALT

|
|
|
|
__________________________________________ +

ITEM DESCRIPTION QUANTITY
1340 705A023 250.000 EACH|
Pavement Markers, Class C, Type 2-D |
1350 705A030 96.000 EACH|
Pavement Markers, Class A-H, Type 2-C |
1360 705A031 973.000 EACH]
Pavement Markers, Class A-H, Type 1-A |
1370 705A032 44.000 EACH|
Pavement Markers, Class A-H, Type 1-B |
1380 705A037 1570.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
1390 705A038 90.000 EACH|
Pavement Markers, Class A-H, Type 2-E |
1400 707A006 27.000 EACH]
Type 1, Clear Delineator Installation |
1410 707A007 26.000 EACH]
Type 2, Clear Delineator Installation |
1420 707A026 48.000 EACH|

Type 1B, Clear And Red Delineator |
Installation |
1430 707A027 20.000 EACH]
Type 1B, Red And Yellow Delineator |
Installation |
1440 710A115 89.000 SQFT|
Class 4, Aluminum Flat Sign Panels 0. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type III Or Type IV Background) |
1450 710A126 20.000 SQFT|
Class 8, Aluminum Flat Sign Panels 0. |
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type IX Background) |
1460 710B0O01 224.000 LF |
Roadway Sign Post (#3 "U" Channel |
Galvanized Steel) |
1470 726A000 720.000 LF |
Portable Concrete Safety Barriers, Type |
6 |
1480 726A001 60.000 LF |
Portable Concrete Safety Barriers, Type |
6-A |

1)

(
SCOTT BRIDGE COMPANY, INC.

19007

UNIT PRICE

42.

42.

42.

42.

17.

19.

32.

85.

.50000

.50000

.50000

50000

50000

50000

50000

00000

00000

.50000

00000

00000

5351.

242.

8635.

495.

1147.

1105.

2040.

850.

1513.

380.

1232.

23040.

5100.

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 003 -11
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20040924003 COUNTIES CHAMBERS
LETTING DATE 09/24/04 10:00 AM DIVISION 04
I ( 1 ) 19007 | ( ) I ( )

| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

1490 726D021 2.000 EACH| 12000.00000 24000.00 | |
Portable Impact AttenuatorAssembly | \ |
(Bi-directional, TL-2) | | |
1500 726D025 4.000 EACH] 14500.00000 58000.00] |
Portable Impact Attenuator Assembly | \ |
(Unidirectional, TL-3) | | |
1510 730A000 LUMP | 500.00000 500.00] |
Removal Of Existing Traffic Control | | |
Unit (CR-208 @ RAMP B/D) | \ |
1520 730A053 LUMP | 500.00000 500.00] |
Removal Of Existing Traffic Control | | |
Unit (Temporary) (CR 208 @ RAMP A/C) | \ |
1530 730A054 LUMP | 500.00000 500.00] |
Removal Of Existing Traffic Control | \ |
Unit (Temporary) ( (CR 208 @ RAMP B/D) | \ |
1540 730C000 LUMP | 28200.00000 28200.00 | |
Furnishing And Installing Traffic | \ |
Control Unit (CR-208 @ RAMP A/C) | \ |
1550 730C001 LUMP | 28200.00000 28200.00 | |
Furnishing And Installing Traffic | \ |
Control Unit (CR-208 @ RAMP B/D) | | |
1560 730E000 8.000 EACH]| 2200.00000 17600.00] |
Metal Traffic Signal Pole Foundation | | |
1570 730G001 8.000 EACH] 5500.00000 44000.00] |
Metal Traffic Signal Strain Pole | | |
1580 730H001 3280.000 LF | 3.50000 11480.00] |
Loop Wire | \ |
1590 7301001 4240.000 LF | 1.00000 4240.00] |
Loop Detector Lead-In-Cable | | |
1600 730J010 16.000 EACH]| 165.00000 2640.00 | |
Vehicle Loop Detector | \ |
1610 730K000 7.000 EACH] 275.00000 1925.00] |
Traffic Signal Junction Box | | |
1620 730L003 80.000 LF | 4.00000 320.00] |
1", Non-Metallic, Conduit | \ |
1630 730L005 700.000 LF | 4.00000 2800.00 | |
2", Non-Metallic, Conduit | | |
1640 730N010 8.000 EACH]| 960.00000 7680.00] |
Luminaire Extension Assembly, 12 FEET | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 003 -12
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20040924003 COUNTIES CHAMBERS
LETTING DATE 09/24/04 10:00 AM DIVISION 04
I ( 1 ) 19007 I ( ) | ( )

| SCOTT BRIDGE COMPANY, INC. | |
LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

1650 730P022 16.000 EACH| 750.00000 12000.00| |
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
1660 730R022 2.000 EACH| 8500.00000 17000.00 | |
Controller Assembly, Type III, 8 Phase | \ |
1670 730T000 1.000 EACH] 500.00000 500.00] |
Wood Pole | \ |
1680 730U005 LUMP | 7500.00000 7500.00| |
Furnishing And Installing Video | \ |
Detection System (CR 208 @ RAMP A/C) | \ |
1690 730U007 LUMP | 7500.00000 7500.00| |
Furnishing And Installing Video | \ |
Detection System (CR 208 @ RAMP B/D) | \ |
1700 740B00O 2326.000 SQFT| 10.65000 24771.90| |
Construction Signs | \ |
1710 740C000 128.000 SQFT| 10.65000 1363.20] |
Special Construction Signs | \ |
1720 740D000 300.000 EACH]| 62.75000 18825.00| |
Channelizing Drums | | |
1730 740E000 100.000 EACH] 19.15000 1915.00] |
Cones (36 Inches High) | | |
1740 740F002 8.000 EACH] 265.00000 2120.00| |
Barricades, Type III | \ |
1750 7401005 4.000 EACH] 480.00000 1920.00] |
Warning Lights, Type B (Detachable Head | \ |
1760 740M001 100.000 EACH] 8.50000 850.00| |
Ballast For Cone | \ |
1770 741C010 1.000 EACH] 4050.00000 4050.00]| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
1780 742A001 2.000 EACH| 12750.00000 25500.00] |
Portable Changeable Message Sign, Type | \ |
1790 750z100 LUMP| 215000.00000 215000.00] |
Roadway Lighting System (Rehabilitation | \ |
1800 751D019 43.000 EACH| 50.00000 2150.00] |
Replace 5 Amp Fuse | \ |
1810 751D026 43.000 EACH| 50.00000 2150.00] |
Replace H.P.S. Lamp, 250 Watt | \ |
1820 751D028 3.000 EACH] 2835.00000 8505.00]| |
\ |

Replace Individual Lowering Device |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 003 -13
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20040924003 COUNTIES : CHAMBERS
LETTING DATE : 09/24/04 10:00 AM DIVISION : 04

1 ) 19007

( I ( )
SCOTT BRIDGE COMPANY, INC. |
\

LINE NO / ITEM CODE / ALT

|
|
|
|
__________________________________________ +____________________________+____________________________

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
1830 751D029 7.000 EACH] 640.00000 4480.00] |
Replace Fusible Plug(Including 11 Foot | \ |
Cord) (Cord Set) | | |
1840 751D030 2.000 EACH| 390.00000 780.00] |
Replace Distribution Block(Including 1 | \ |
Foot Cord) (Cord Set) | \ |
1850 751D031 3.000 EACH] 460.00000 1380.00] |
Replace Pole Cable(Length Up To 75 | \
Foot) (Cord Set) | | |
1860 751D033 43.000 EACH| 72.00000 3096.00| |
Replace Submersible Splice Kit (Pair) | \ |
1870 751D034 3.000 EACH] 215.00000 645.00| |
Replace Surge Arrestor (Cord Set) | \ |
1880 751D036 1.000 EACH] 550.00000 550.00] |
Replace Offset Luminaire Assembly | \ |
1890 751D037 43.000 EACH| 300.00000 12900.00 | |
Replace Ballast (480 Volt / 250 Watt) | | |
1900 751D039 43.000 EACH| 50.00000 2150.00] |
Replace Starter (480 Volt / 250 Watt) | | |
1910 751D041 43.000 EACH| 50.00000 2150.00] |
Reseal Entrance Cable To Luminaire | | |
1920 751D042 43.000 EACH| 50.00000 2150.00] |
Readjust Lowering Cables | \ |
1930 756A022 120.000 LF | 35.00000 4200.00] |
4" Electrical Conduit, 1 Line, Type 5 | \ |
Installation | \
1940 999 000 2250.000 HOUR| 0.80000 1800.00] |
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 7,164,030.21| S 0.00] S 0.00
—————————————————————————————————————————— e nat T e et
CONTRACT TOTALS | S 7,164,030.21| $ 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 004 -1
VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20040924004 COUNTIES : LIMESTONE
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01
CONTRACT TIME : 150 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) IM-I565(303)

for constructing the Planing, Resurfacing and Traffic Stripe
on I-565 from I-65 in Mooresville to two miles west of the
Madison county line. Length 5.120 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19010 SHELBY CONTRACTING CO., INC. $ 3,659,414.09 100.0000%
2 02035 BURGREEN CONTRACTING COMPANY, INC. S 3,764,443.80 102.8701%
3 01087 APAC-SOUTHEAST, INC. S 4,391,372.05 120.0021%



Scoring Bituminous Pavement Surface By
Cutting

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 004 -2
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20040924004 COUNTIES LIMESTONE
LETTING DATE 09/24/04 10:00 AM DIVISION 01
| ( 1 ) 19010 | ( 2 ) 02035 | ( 3 ) 01087
| SHELBY CONTRACTING CO., INC |BURGREEN CONTRACTING CO., I |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 405A000 26360.000 GAL | 1.00000 26360.00 | 1.50000 39540.00| 1.47000 38749.20
Tack Coat | ‘ |
0020 408A052 337331.000 SQYD| 1.05000 354197.55] 0.80000 269864.80| 0.99000 333957.69
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0030 408A053 2605.000 SQYD| 1.05000 2735.25| 2.50000 6512.50] 2.82000 7346.10
Planing Existing Pavement | | |
(Approximately 2.10" Thru 3.0" Thick) | | |
0040 410B0O0OO 1.000 EACH] 2500.00000 2500.00| 10000.00000 10000.00] 7595.06000 7595.06
State Furnished Profilograph | | |
0050 410H000 1.000 EACH]| 25000.00000 25000.00| 85000.00000 85000.00| 100417.26000 100417.26
Material Remixing Device | | |
0060 420A011 10222.000 TON | 59.32000 606369.04 | 52.00000 531544.00] 59.44000 607595.68
Polymer Modified Open Graded Friction | | |
Course, Mix 2 | | |
0070 423A002 22243.000 TON | 49.29000 1096357.47] 46.00000 1023178.00]| 57.96000 1289204.28
Stone Matrix Asphalt Wearing Layer, | \
3/4" Maximum Aggregate Size | \ |
0080 424A281 15036.000 TON | 44.26000 665493.36| 42.00000 631512.00] 43.83000 659027.88
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0090 424m287 11983.000 TON | 44.26000 530367.58| 40.00000 479320.00] 48.04000 575663.32
Superpave Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0100 424B281 326.000 TON | 41.09000 13395.34| 55.00000 17930.00] 54.97000 17920.22
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | | |
0110 424B285 100.000 TON | 45.00000 4500.00] 60.00000 6000.00] 71.11000 7111.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0120 428C000 97280.000 LF | 0.15000 14592.00] 0.15000 14592.00] 0.08000 7782.40
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 004 -3
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20040924004 COUNTIES : LIMESTONE
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01

( 1 ) 19010 | ( 2 ) 02035 | ( 3 ) 01087
SHELBY CONTRACTING CO., INC |BURGREEN CONTRACTING CO., I |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT I |

|
I
I
|
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

0130 600A000 LUMP | 45000.00000 45000.00| 345000.00000 345000.00] 473751.41000 473751.41
Mobilization | I

0140 680A000 LUMP | 7500.00000 7500.00]| 25000.00000 25000.00 | 20390.44000 20390.44
Engineering Controls |

0150 701A028 11.000 MILE| 2200.00000 24200.00 2000.00000 22000.00 1804.99000 19854.89

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide) |

I |
I I
I I
I |
0160 701A032 11.000 MILE] 2200.00000 24200.00 | 2000.00000 22000.00| 1804.99000 19854.89
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0170 701A041 13.000 MILE] 1075.00000 13975.00] 1000.00000 13000.00] 1168.94000 15196.22
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | I |
0180 701B00S 4924.000 LF | 1.25000 6155.00 | 1.25000 6155.00] 1.03000 5071.72
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | I |
0190 701cC000 26.000 MILE| 625.00000 16250.00 | 500.00000 13000.00| 595.93000 15494.18
Broken Temporary Traffic Stripe | I |
0200 701C001 42.000 MILE] 690.00000 28980.00 | 600.00000 25200.00| 676.15000 28398.30
Solid Temporary Traffic Stripe | I |
0210 701G121 4540.000 LF | 2.00000 9080.00 | 2.00000 9080.00| 1.49000 6764.60
Broken White, Class 3W, Type A Traffic | I |
Stripe (6" Wide) | I |
0220 701G125 3432.000 LF | 4.50000 15444.00] 4.50000 15444.00] 4.07000 13968.24
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0230 701G133 3432.000 LF | 4.50000 15444 .00 4.50000 15444.00] 4.07000 13968.24
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0240 701H001 6864.000 LF | 0.50000 3432.00] 0.50000 3432.00] 0.40000 2745.60
Solid Traffic Stripe Removed (Plastic) | | |
0250 701H006 4540.000 LF | 0.50000 2270.00 | 0.50000 2270.00] 0.34000 1543.60
Broken Traffic Stripe Removed (Plastic) | | |
0260 703A002 8299.000 SQFT| 3.00000 24897.00| 3.00000 24897.00| 2.98000 24731.02
Traffic Control Markings, Class 2, Type | | |
A | I |
0270 703B002 45.000 SQFT| 3.90000 175.50] 3.90000 175.50] 5.73000 257.85
Traffic Control Legends, Class 2, Type | I |
0280 705A030 404.000 EACH]| 5.50000 2222.00| 5.50000 2222.00] 6.30000 2545.20
I |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 004 -4
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20040924004 COUNTIES LIMESTONE
LETTING DATE 09/24/04 10:00 AM DIVISION 01
| ( 1 ) 19010 | ( 2 ) 02035 | ( 3 ) 01087
| SHELBY CONTRACTING CO., INC |BURGREEN CONTRACTING CO., I |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 705A031 3092.000 EACH]| 5.50000 17006.00] 5.50000 17006.00] 6.30000 19479.60
Pavement Markers, Class A-H, Type 1-A | | |
0300 705A032 405.000 EACH| 5.50000 2227.50| 5.50000 2227.50] 6.30000 2551.50
Pavement Markers, Class A-H, Type 1-B | | |
0310 731A000 5.000 EACH] 3000.00000 15000.00] 2500.00000 12500.00] 2865.06000 14325.30
Traffic Counting Units, Type A | | |
0320 731A001 1.000 EACH] 4000.00000 4000.00] 5000.00000 5000.00| 4297.59000 4297.59
Traffic Counting Units, Type B | \ |
0330 740B00O 1223.000 SQFT| 12.00000 14676.00| 12.50000 15287.50] 8.73000 10676.79
Construction Signs | | |
0340 740C000 17.000 SQFT| 12.50000 212.50| 30.00000 510.00| 9.03000 153.51
Special Construction Signs | | |
0350 740D000 200.000 EACH] 60.50000 12100.00] 100.00000 20000.00| 62.57000 12514.00
Channelizing Drums | | |
0360 741C010 1.000 EACH] 3500.00000 3500.00| 12000.00000 12000.00] 2647.32000 2647.32
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0370 742A001 1.000 EACH]| 9000.00000 9000.00| 20000.00000 20000.00| 7219.95000 7219.95
Portable Changeable Message Sign, Type | \ |
0380 999 000 750.000 HOUR| 0.80000 600.00| 0.80000 600.00] 0.80000 600.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 3,659,414.09| S 3,764,443.80]| $ 4,391,372.05
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 3,659,414.09] S 3,764,443.80] $ 4,391,372.05




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 006 -1
VENDOR RANKING

CALL ORDER : 006 CONTRACT ID : 20040924006 COUNTIES : TUSCALOOSA
LETTING DATE : 09/24/04 10:00 AM DIVISION : 05
CONTRACT TIME : 110 Calendar Days
CONTRACT DESCRIPTION : TUSCALOOSA PROJECT (S) : STPHSF-I059(324)
for constructing the Median Guardrail Installation on I-59

from S.R.#6 (U.S.#82) to west of S.R.#7 (U.S.#11) near Bee

Branch in Tuscaloosa. Length - 7.588 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01010 ALABAMA GUARDRAIL, INC. $ 1,258,433.25 100.0000%
2 08017 H & L CONSTRUCTION, INC.

$ 1,570,467.00 124.7954%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 006 -2
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID 20040924006 COUNTIES TUSCALOOSA
LETTING DATE 09/24/04 10:00 AM DIVISION 05
| ( 1 ) 01010 | ( 2 ) 08017 | ( )
| ALABAMA GUARDRAIL, INC. |[H & L CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206D001 567.000 LF | 2.00000 1134.00] 2.00000 1134.00|
Removing Guardrail | | |
0020 206E008 15.000 EACH| 100.00000 1500.00] 125.00000 1875.00|
Removing Guardrail End Anchor (All Type | | |
0030 600A000 LUMP | 10500.00000 10500.00] 5000.00000 5000.00|
Mobilization | |
0040 630A001 427.000 LF | 18.50000 7899.50| 19.00000 8113.00|
Steel Beam Guardrail, Class A, Type 2 | | |
0050 630A018 38565.000 LF | 31.15000 1201299.75] 39.00000 1504035.00]
Steel Beam Guardrail, Class A, Type 2 | | |
(Double Faced Median Barrier) | | |
0060 630C001 4.000 EACH] 700.00000 2800.00 | 1000.00000 4000.00|
Guardrail End Anchor, Type 8 | | |
0070 630C003 1.000 EACH] 1500.00000 1500.00] 1100.00000 1100.00|
Guardrail End Anchor, Type 13 | | |
0080 630C050 2.000 EACH| 1850.00000 3700.00| 2500.00000 5000.00|
Guardrail End Anchor, Type 20 Series | | |
0090 680A000 LUMP | 4250.00000 4250.00] 5000.00000 5000.00|
Engineering Controls | | |
0100 740B0O0O 720.000 SQFT| 12.50000 9000.00| 9.25000 6660.00|
Construction Signs | \ |
0110 740D000 60.000 EACH| 80.00000 4800.00] 65.00000 3900.00|
Channelizing Drums | | |
0120 7401005 1.000 EACH]| 200.00000 200.00| 150.00000 150.00]
Warning Lights, Type B (Detachable Head | \ |
0130 741cC010 1.000 EACH] 2600.00000 2600.00 | 6500.00000 6500.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0140 742A001 1.000 EACH] 7250.00000 7250.00] 18000.00000 18000.00]
Portable Changeable Message Sign, Type | | |
SECTION TOTALS | $ 1,258,433.25] $ 1,570,467.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 1,258,433.25| $ 1,570,467.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 007 -1
VENDOR RANKING

CALL ORDER : 007 CONTRACT ID : 20040924007 COUNTIES : MADISON
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01
CONTRACT TIME : 270 Calendar Days

CONTRACT DESCRIPTION : HUNTSVILLE PROJECT (S) : NHF-0002(505)

for constructing the Widening (Grade, Drainage, Pavement and

Signals) on University Drive (U.S.#72) from just west of

Springhill Road to Enterprise Way in Huntsville. Length

1.196 mi.

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 18037 REED CONTRACTING SERVICES, INC. $ 5,082,741.50 100.0000%
2 01087 APAC-SOUTHEAST, INC. S 6,288,133.83 123.7154%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 007 -2
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 20040924007 COUNTIES : MADISON
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01

( 1 ) 18037 | ( 2 ) 01087
REED CONTRACTING SERVICES, | APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT I

| |

I I

I I

| |
—————————————————————————————————————————— et e ittt

Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |
0170 305B060 1655.000 TON | 15.00000 24825.00 17.98000 29756.90
Crushed Aggregate, Section 825, Section |
|

B

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 201A000 LUMP | 48325.00000 48325.00| 547112.74000 547112.74|
Clearing & Grubbing (Approximately 19 | I |
Acres) I I |
0020 206B00O LUMP | 5200.00000 5200.00| 4473.30000 4473.30]
Removal Of 0ld Box Culvert, Station | |
14+35 | I [
0030 206C000 337.000 SQYD] 7.80000 2628.60] 7.02000 2365.74
Removing Concrete Sidewalk | I |
0040 206C002 1214.000 SQYD] 9.30000 11290.20| 9.97000 12103.58]|
Removing Concrete Slope Paving | I |
0050 206C010 835.000 SQYD| 10.50000 8767.50]| 10.88000 9084.80 |
Removing Concrete Driveway | I |
0060 206C023 225.000 SQYD| 8.00000 1800.00] 13.45000 3026.25]
Removing Riprap | I |
0070 206D000 4721.000 LF | 7.45000 35171.45]| 8.05000 38004.05]|
Removing Pipe | I |
0080 206D001 114.000 LF | 10.00000 1140.00] 10.50000 1197.00]
Removing Guardrail | | |
0090 206D003 4191.000 LF | 3.40000 14249.40| 5.06000 21206.46|
Removing Curb And Gutter | I |
0100 206E001 34.000 EACH] 295.00000 10030.00| 236.62000 8045.08]
Removing Inlets | | |
0110 209A000 14.000 EACH| 150.00000 2100.00] 271.84000 3805.76|
Mailbox Reset, Single | I |
0120 210A000 29703.000 CUYD| 7.00000 207921.00| 11.90000 353465.70|
Unclassified Excavation | I |
0130 210D00O 13863.000 CUYD]| 10.00000 138630.00]| 14.65000 203092.95]
Borrow Excavation | I |
0140 214A000 10475.000 CUYD]| 6.00000 62850.00 | 5.01000 52479.75]
Structure Excavation | I |
0150 214B001 2973.000 CUYD]| 15.25000 45338.25| 11.02000 32762.46|
Foundation Backfill, Commercial | | |
0160 301A012 36757.000 SQYD| 4.80000 176433.60| 4.68000 172022.76|
I |
I |
I |
I |
I |



Superpave Bituminous Concrete Base
Layer, 1" Maximum Aggregate Size Mix,
ESAL Range C/D

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 007 -3
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT 1ID 20040924007 COUNTIES MADISON
LETTING DATE : 09/24/04 10:00 AM DIVISION 01
| ( 1 ) 18037 | ( 2 01087 | (
|REED CONTRACTING SERVICES, |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0180 305B061 300.000 TON | 15.00000 4500.00] 20.20000 6060.00|
Coarse Aggregate, Section 801, ALDOT | \ |
#410 Modified | \ I
0190 401A000 32460.000 SQYD] 0.65000 21099.00]| 0.55000 17853.00|
Bituminous Treatment A | | |
0200 405A000 6276.000 GAL | 1.55000 9727.80 | 1.52000 9539.52]|
Tack Coat | \ |
0210 408A052 7288.000 SQYD| 2.15000 15669.20| 2.40000 17491.20]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0220 424A361 6215.000 TON | 41.00000 254815.00] 47.77000 296890.55]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0230 424A367 256.000 TON | 46.00000 11776.00| 60.46000 15477.76|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0240 424B651 4603.000 TON | 36.00000 165708.00] 42.63000 196225.89|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0250 424B658 1995.000 TON | 40.85000 81495.75| 46.50000 92767.50|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0260 424B659 12978.000 TON | 37.00000 480186.00 | 42.95000 557405.10|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0270 424B681 5235.000 TON | 36.40000 190554.00| 40.45000 211755.75]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0280 424B693 697.000 TON | 48.25000 33630.25] 45.61000 31790.17|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0290 424C360 5681.000 TON | 36.75000 208776.75] 41.61000 236386.41]
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 007 -4
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 20040924007 COUNTIES : MADISON
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01

( 1 ) 18037 | ( 2 ) 01087 |
REED CONTRACTING SERVICES, | APAC-SOUTHEAST, INC. |
\ |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 430B035 300.000 TON | 15.00000 4500.00] 20.20000 6060.00|
Aggregate Surfacing (ALDOT #467, #410 | | |
Modified, Or #57) | \ |
0310 502A000 23110.000 1B | 0.65000 15021.50] 1.37000 31660.70|
Steel Reinforcement | | |
0320 524A012 120.000 CUYD| 498.00000 59760.00] 840.00000 100800.00]
Culvert Concrete (Precast) | | |
0330 524B012 34.000 CUYD] 635.00000 21590.00| 934.50000 31773.00|
Culvert Concrete Extension (Precast) | | |
0340 530A001 3926.000 LF | 33.40000 131128.40] 36.86000 144712.306]
18" Roadway Pipe (Class 3 R.C.) | \
0350 530A002 1883.000 LF | 37.65000 70894.95| 45.70000 86053.10]
24" Roadway Pipe (Class 3 R.C.) | | |
0360 530A003 1015.000 LF | 47.10000 47806.50] 56.12000 56961.80|
30" Roadway Pipe (Class 3 R.C.) | \
0370 530A004 1950.000 LF | 53.00000 103350.00] 62.06000 121017.00]
36" Roadway Pipe (Class 3 R.C.) | |
0380 530A005 298.000 LF | 69.10000 20591.80| 79.86000 23798.28|
42" Roadway Pipe (Class 3 R.C.) | \
0390 530A007 110.000 LF | 126.10000 13871.00] 159.29000 17521.90]
54" Roadway Pipe (Class 3 R.C.) | |
0400 530A008 35.000 LF | 185.00000 6475.00| 162.96000 5703.60|
60" Roadway Pipe (Class 3 R.C.) | \ |
0410 530B00S 123.000 LF | 95.00000 11685.00] 119.22000 14664.06]
51" Span, 31" Rise Roadway Pipe (Class | | |
3 R.C.) | | |
0420 535A001 313.000 LF | 38.00000 11894.00] 30.00000 9390.00]
18" Side Drain Pipe | | |
0430 600A000 LUMP| 425628.00000 425628.00| 618943.81000 618943.81|
Mobilization | |
0440 601A000 1.000 EACH] 14490.00000 14490.00] 18803.34000 18803.34|
Furnishing Base, Soil And Structure | | |
Laboratories | | |
0450 602A000 12.000 EACH]| 185.00000 2220.00| 163.94000 1967.28|
Right Of Way Markers | | |
0460 603A002 1.000 EACH] 31290.00000 31290.00] 23627.93000 23627.93|
Furnishing Type 3 Field Office | | |
0470 610C001 47.000 TON 28.00000 1316.00] 31.85000 1496.95|
\ |

|
Loose Riprap, Class 2 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 007 =5
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT ID 20040924007 COUNTIES MADISON
LETTING DATE 09/24/04 10:00 AM DIVISION 01
| ( 1 ) 18037 | ( 2 ) 01087 | )
|REED CONTRACTING SERVICES, | APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 610D003 45.000 SQYD| 4.00000 180.00] 1.76000 79.20|
Filter Blanket, Geotextile | | |
0490 614A000 1345.000 CUYD]| 315.00000 423675.00] 193.42000 260149.90|
Slope Paving | | |
0500 618A000 2420.000 SQYD| 30.00000 72600.00] 32.06000 77585.20 |
Concrete Sidewalk, 4" Thick | | |
0510 618B003 1432.000 SQYD| 37.00000 52984.00| 39.78000 56964.96 |
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | | |
0520 619A002 1.000 EACH]| 535.00000 535.00] 884.22000 884.22|
18" Roadway Pipe End Treatment, Class 1 | | |
0530 619A055 1.000 EACH] 2378.00000 2378.00 | 2210.52000 2210.52]
36" Roadway Pipe End Treatment, Class 2 | | |
0540 619A056 1.000 EACH]| 3234.00000 3234.00| 2730.00000 2730.00]
42" Roadway Pipe End Treatment, Class 2 | | |
0550 619A059 1.000 EACH] 4042.00000 4042.00] 3647.36000 3647.36|
60" Roadway Pipe End Treatment, Class 2 | | |
0560 619A101 14.000 EACH]| 668.00000 9352.00]| 884.22000 12379.08]
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0570 619B145 1.000 EACH]| 4252.00000 4252.00| 2887.50000 2887.50]
51" Span, 31" Rise Side Drain Pipe End | | |
Treatment, Class 2 | \ |
0580 620A000 35.000 CUYD] 415.00000 14525.00] 462.63000 16192.05]
Minor Structure Concrete | | |
0590 621A005 7.000 EACH] 1800.00000 12600.00] 1823.68000 12765.76]
Junction Boxes, Type 1 | | |
0600 621B005S 1.000 EACH] 378.00000 378.00] 790.26000 790.26 |
Junction Box Units, Type 1 | | |
0610 621C008 4.000 EACH] 3650.00000 14600.00] 4310.52000 17242.08|
Inlets, Type E | | |
0620 621C015 34.000 EACH] 2296.00000 78064.00] 2210.52000 75157.68|
Inlets, Type S1 Or S3 (1 Wing) | | |
0630 621C016 15.000 EACH]| 3374.00000 50610.00] 2376.32000 35644.80|
Inlets, Type S2 Or S4 (1 Wing) | | |
0640 621C017 1.000 EACH] 3855.00000 3855.00| 2542.10000 2542.10]
Inlets, Type S1 Or S3 (2 Wing) | | |
0650 621C109 20.000 EACH] 3630.00000 72600.00] 3619.74000 72394.80 |
Inlets, Type PD | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 007 -6
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20040924007 COUNTIES MADISON
LETTING DATE 09/24/04 10:00 AM DIVISION 01
| ( 1 ) 18037 | ( 2 01087 | ( )
|REED CONTRACTING SERVICES, | APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0660 621D015 23.000 EACH] 426.00000 9798.00 | 525.00000 12075.00]
Inlet Units, Type S1 Or S3 | | |
0670 621D016 8.000 EACH]| 648.00000 5184.00| 806.84000 6454.72|
Inlet Units, Type S2 Or S4 | | |
0680 623A000 614.000 LF | 23.00000 14122.00] 28.03000 17210.42|
Concrete Gutter | | |
0690 623C000 12209.000 LF | 12.95000 158106.55] 16.50000 201448.50|
Combination Curb & Gutter, Type C | \ |
0700 630A001 313.000 LF | 24.15000 7558.95| 19.95000 6244 .35
Steel Beam Guardrail, Class A, Type 2 | | |
0710 630C001 2.000 EACH| 1029.25000 2058.50| 682.50000 1365.00|
Guardrail End Anchor, Type 8 | | |
0720 630C050 2.000 EACH| 2760.00000 5520.00| 1785.00000 3570.00|
Guardrail End Anchor, Type 20 Series | | |
0730 630C055 2.000 EACH| 1265.00000 2530.00| 1575.00000 3150.00]
Guardrail End Anchor, Type 2A (Retrofit | \ |
0740 650A000 2826.000 CUYD]| 13.00000 36738.00] 11.20000 31651.20|
Topsoil | | |
0750 652A050 4.000 ACRE] 575.00000 2300.00 | 543.10000 2172.40]|
Seeding (Mix 1A) | | |
0760 652B050 2.000 ACRE| 575.00000 1150.00] 579.31000 1158.62|
Temporary Seeding (Mix 1AT) | | |
0770 652D050 2.000 ACRE| 690.00000 1380.00] 543.10000 1086.20|
Seeding In Stubble (Mix 1A) | | |
0780 654A001 10190.000 SQYD| 6.35000 64706.50| 6.64000 67661.60]|
Solid Sodding (Bermuda) | | |
0790 656A000 6.000 ACRE] 575.00000 3450.00 | 579.31000 3475.86 |
Mulching, Class A, Type 1 | | |
0800 659A001 500.000 SQYD| 2.30000 1150.00] 1.35000 675.00]
Erosion Control Netting, Class B | | |
0810 659A002 8356.000 SQYD]| 5.75000 48047.00| 5.73000 47879.88|
Erosion Control Netting, Class C1 | | |
0820 665F000 533.000 EACH| 5.00000 2665.00 | 10.45000 5569.85|
Hay Bales | \ |
0830 665G000 348.000 EACH| 8.00000 2784.00 | 6.08000 2115.84]|
Sand Bags | | |
0840 6651000 75.000 TON | 28.00000 2100.00| 28.34000 2125.50]
Temporary Riprap, Class 2 | \ |
0850 665J000 5390.000 LF | 3.50000 18865.00] 3.59000 19350.10]
| \ |

Silt Fence, Type A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 007 -7
TABULATION OF BIDS
CALL ORDER 007 CONTRACT 1ID 20040924007 COUNTIES MADISON
LETTING DATE 09/24/04 10:00 AM DIVISION 01
| ( 1 ) 18037 | ( 2 ) 01087 | ( )
|REED CONTRACTING SERVICES, | APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0860 6650001 5390.000 LF | 1.50000 8085.00| 1.80000 9702.00 |
Silt Fence Removal | \ |
0870 665P001 20.000 EACH] 420.00000 8400.00| 522.55000 10451.00]|
Inlet Protection Device | \ |
0880 674A000 480.000 LF | 12.00000 5760.00| 1.45000 696.00 |
Construction Safety Fence | \ |
0890 680A000 LUMP| 126000.00000 126000.00| 148800.66000 148800.66 |
Engineering Controls | \ |
0900 701A028 1.000 MILE] 2070.00000 2070.00] 1890.00000 1890.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0910 701A032 1.000 MILE] 2070.00000 2070.00] 1890.00000 1890.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0920 701A041 5.000 MILE] 1127.00000 5635.00] 1029.00000 5145.00]
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0930 701A046 1.000 MILE] 1127.00000 1127.00]| 1029.00000 1029.00]
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0940 701B00S 6139.000 LF | 1.15000 7059.85] 1.05000 6445.95|
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | | |
0950 701C000 9.000 MILE] 690.00000 6210.00 | 630.00000 5670.00]
Broken Temporary Traffic Stripe | \ |
0960 701C001 17.000 MILE| 690.00000 11730.00] 630.00000 10710.00]
Solid Temporary Traffic Stripe | | |
0970 701D007 14.000 MILE| 3220.00000 45080.00 | 2940.00000 41160.00]
Solid Traffic Stripe Removed (Paint) | | |
0980 701D014 5.000 MILE]| 2645.00000 13225.00] 2415.00000 12075.00]
Broken Traffic Stripe Removed (Paint) | | |
0990 703A002 7442.000 SQFT| 3.00000 22326.00] 2.89000 21507.38]|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1000 703B002 1121.000 SQFT| 4.00000 4484.00] 3.68000 4125.28]|
Traffic Control Legends, Class 2, Type | \ |
1010 703D001 2129.000 SQFT| 2.20000 4683.80| 2.00000 4258.00]
Temporary Traffic Control Markings | \ |
1020 705A011 2107.000 EACH| 6.60000 13906.20| 6.04000 12726.28|
\ |

Pavement Markers, Class C, Type 1-A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 007 -8
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT 1ID 20040924007 COUNTIES MADISON
LETTING DATE : 09/24/04 10:00 AM DIVISION
| ( 1 ) 18037 | ( 2 01087 | ( )
|REED CONTRACTING SERVICES, | APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
1030 705A012 607.000 EACH] 6.60000 4006.20 | 6.04000 3666.28|
Pavement Markers, Class C, Type 1-B | \
1040 705A023 1213.000 EACH] 6.60000 8005.80| 6.04000 7326.52|
Pavement Markers, Class C, Type 2-D | \ |
1050 705A030 435.000 EACH| 6.60000 2871.00]| 6.04000 2627.40]
Pavement Markers, Class A-H, Type 2-C | \ |
1060 705A031 272.000 EACH| 6.60000 1795.20]| 6.04000 1642.88]|
Pavement Markers, Class A-H, Type 1-A | \ |
1070 705A037 71.000 EACH| 6.60000 468.60] 6.04000 428.84
Pavement Markers, Class A-H, Type 2-D | \ |
1080 705A038 6.000 EACH] 6.60000 39.60]| 6.04000 36.24|
Pavement Markers, Class A-H, Type 2-E | \ |
1090 707B003 2.000 EACH| 185.00000 370.00] 181.03000 362.06]
Type A Hazard Marker Installation | \ |
1100 710A115 7.000 SQFT| 34.00000 238.00| 19.31000 135.17]
Class 4, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type III Or Type IV Background) | \ |
1110 710Al126 70.000 SQFT| 28.00000 1960.00| 24.14000 1689.80|
Class 8, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | \ |
1120 710B001 182.000 LF | 16.00000 2912.00] 6.04000 1099.28|
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1130 730A000 LUMP | 2013.00000 2013.00]| 1312.50000 1312.50]
Removal Of Existing Traffic Control | \ |
Unit (University Drive at Indian Creek | \ |
Road) | \ |
1140 730C000 LUMP | 4200.00000 4200.00| 3412.50000 3412.50|
Furnishing And Installing Traffic | \ |
Control Unit (University Drive at | \ |
Indian Creek Road) | \ |
1150 730C001 LUMP | 2875.00000 2875.00| 1890.00000 1890.00|
Furnishing And Installing Traffic | \ |
Control Unit (University Drive at | \ |
Target Entrance) | \ |
1160 730E000 2.000 EACH| 3220.00000 6440.00] 1312.50000 2625.00]
| \ |

Metal Traffic Signal Pole Foundation



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 007 -9
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 20040924007 COUNTIES : MADISON
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01
[ ( 1 ) 18037 | ( 2 ) 01087 ( )

|
|REED CONTRACTING SERVICES, |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1162 730F000 1.000 EACH]| 10350.00000 10350.00] 9450.00000 9450.00]

Metal Traffic Signal Pole With 64' Mast | | |

Arm Assembly |

\ |
1164 730F001 1.000 EACH] 16675.00000 16675.00] 15382.50000 15382.50|
Metal Traffic Signal Pole With 77' and | \ |
42' Mast Arm Assemblies | \ |
1180 730H001 1122.000 LF | 4.05000 4544 .10 2.52000 2827.44 |
Loop Wire | \ |
1190 7301001 455.000 LF | 1.75000 796.25| 2.10000 955.50]
Loop Detector Lead-In-Cable | \ |
1200 730J010 2.000 EACH| 201.00000 402.00 | 178.50000 357.00]|
Vehicle Loop Detector | \ |
1210 730K000 12.000 EACH] 345.00000 4140.00| 420.00000 5040.00]
Traffic Signal Junction Box | \ |
1220 730L005 1192.000 LF | 5.75000 6854.00] 4.99000 5948.08]|
2", Non-Metallic, Conduit | \ |
1240 730P011 11.000 EACH] 570.00000 6270.00] 498.75000 5486.25]|
Vehicular Signal Head, 12 Inch, 3 | \ |
Section, Type Incandescent | \ |
1250 7300010 10.000 EACH] 569.00000 5690.00| 472.50000 4725.00 |
Pedestrian Signal Head, Type | \ |
Incandescent | \
1260 730R022 1.000 EACH]| 10925.00000 10925.00| 10080.00000 10080.00]|
Controller Assembly, Type III, 8 Phase | \ |
1270 730T000 3.000 EACH] 690.00000 2070.00| 840.00000 2520.00]
Wood Pole | \ |
1280 7300005 LUMP | 21275.00000 21275.00] 18375.00000 18375.00]
Furnishing And Installing Video | \ |
Detection System (University Drive at | \ |
Indian Creek Road) | \ |
1290 7300007 LUMP | 10580.00000 10580.00| 8400.00000 8400.00]|
Furnishing And Installing Video | \ |
Detection System (University Drive at | \ |
Target Entrance) | \ |
1300 740B00O0 1409.000 SQFT| 23.00000 32407.00| 36.54000 51484.86]|
Construction Signs | \ |
1310 740D00O0 445.000 EACH| 75.00000 33375.00] 191.54000 85235.30]
Channelizing Drums | \ |
1320 740E000 20.000 EACH| 14.00000 280.00| 19.83000 396.60]|
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 007 -10
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 20040924007 COUNTIES MADISON
LETTING DATE 09/24/04 10:00 AM DIVISION 01
| ( 1 ) 18037 | ( 2 ) 01087 | ( )
|REED CONTRACTING SERVICES, |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1330 740F002 42.000 EACH| 405.00000 17010.00] 376.94000 15831.48]|
Barricades, Type III | \ |
1340 7401005 3.000 EACH] 575.00000 1725.00] 490.39000 1471.17|
Warning Lights, Type B (Detachable Head | \ |
1350 740M001 20.000 EACH] 11.00000 220.00| 6.61000 132.20]
Ballast For Cone | \ |
1360 741C010 3.000 EACH] 5320.00000 15960.00] 6281.22000 18843.66]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
1370 742A001 4.000 EACH] 16800.00000 67200.00| 25695.88000 102783.52]
Portable Changeable Message Sign, Type | | |
1372 756A006 90.000 LF | 19.55000 1759.50] 17.85000 1606.50|
4" Electrical Conduit, 1 Line, Type 1 | | |
Installation | \
1374 756A022 220.000 LF | 28.00000 6160.00| 26.25000 5775.00|
4" Electrical Conduit, 1 Line, Type 5 | | |
Installation | | |
1380 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00|
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 5,082,741.50] $ 6,288,133.83] S 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 5,082,741.50| S 6,288,133.83] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 008 -1
VENDOR RANKING

CALL ORDER : 008 CONTRACT ID : 20040924008 COUNTIES : JEFFERSON
LETTING DATE : 09/24/04 10:00 AM DIVISION : 03
CONTRACT TIME : 300 Calendar Days

CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : BRF-0079(501)

for constructing the Bridge Replacement and Approaches on

S.R.#79 at Unnamed Creek from MP 11.6 to MP 11.85 southwest

of Pinson. Length - 0.733 km

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 13036 THE MORRIS GROUP, INC. $ 2,178,623.40 100.0000%
2 01007 ALABAMA BRIDGE BUILDERS, INC.

S 2,267,504.46 104.0797%



Superpave Bituminous
Binder Layer, 25.0mm

Concrete Upper
Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 008 -2
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 20040924008 COUNTIES JEFFERSON
LETTING DATE 09/24/04 10:00 AM DIVISION 03
| ( 1 ) 13036 | ( 2 ) 01007 | ( )
| THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000M LUMP | 5000.00000 5000.00| 8000.00000 8000.00|
Clearing & Grubbing (Approximately 0.75 | \ |
Hectares) I \ |
0020 206A000M LUMP | 57000.00000 57000.00] 100000.00000 100000.00]
Removal Of 0ld Bridge, Station 11+02.80 | | |
0030 206C002M 1000.000 M2 | 5.00000 5000.00| 7.00000 7000.00]|
Removing Concrete Slope Paving | | |
0040 206D001M 101.000 M | 8.00000 808.00] 8.00000 808.00]
Removing Guardrail | \ |
0050 206E000M 3.000 EACH] 600.00000 1800.00] 400.00000 1200.00|
Removing Headwalls | | |
0060 206E001M 2.000 EACH| 400.00000 800.00] 400.00000 800.00]
Removing Inlets | | |
0070 206E002M 2.000 EACH| 400.00000 800.00] 400.00000 800.00]
Removing Junction Boxes | | |
0080 206E008M 4.000 EACH] 125.00000 500.00] 125.00000 500.00|
Removing Guardrail End Anchor (All Type | | |
0090 210A000M 3220.000 M3 | 3.15000 10143.00] 7.50000 24150.00|
Unclassified Excavation | | |
0100 210D0O0O0OM 211.000 M3 | 9.00000 1899.00] 48.00000 10128.00]
Borrow Excavation | \ |
0110 214B0O01M 58.000 M3 | 18.00000 1044.00] 40.00000 2320.00]
Foundation Backfill, Commercial | | |
0120 230A000M 4.000 RBST| 2250.00000 9000.00| 3387.00000 13548.00]
Roadbed Processing | | |
0130 405A000M 1805.000 L | 0.35000 631.75] 0.42000 758.10|
Tack Coat | | |
0140 408A052M 4604.000 M2 | 2.00000 9208.00| 2.25000 10359.00]
Planing Existing Pavement | \ |
(Approximately 26 mm Thru 50 mm Thick) | | |
0150 424A360M 636.000 MTON| 57.50000 36570.00] 59.72000 37981.92|
Superpave Bituminous Concrete Wearing | | |
Surface Layer,12.5mm Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0160 424B651M 289.000 MTON| 77.50000 22397.50| 72.69000 21007.41|
| \ |
| \ |
| \ |

Size Mix, ESAL Range

C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 008 -3
TABULATION OF BIDS
CALL ORDER 008 CONTRACT 1ID 20040924008 COUNTIES JEFFERSON
LETTING DATE 09/24/04 10:00 AM DIVISION 03
| ( 1 ) 13036 | ( 2 ) 01007 | ( )
| THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 424B681M 333.000 MTON| 72.50000 24142 .50 75.17000 25031.61|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 25.0mm Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0180 424C360M 509.000 MTON | 59.50000 30285.50| 62.35000 31736.15]
Superpave Bituminous Concrete Base | \ |
Layer, 25mm Maximum Aggregate Size Mix, | | |
ESAL Range C/D | \ |
0190 450B0O0O0OM 179.000 M2 | 70.00000 12530.00| 55.00000 9845.00 |
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0200 502A002M 43242.000 KG | 1.70000 73511.40| 1.45000 62700.90 |
Steel Reinforcement (Grade 420) | |
0210 502B00O0OM LUMP| 115000.00000 115000.00] 80000.00000 80000.00 |
Steel Reinforcement For Bridge | | |
Superstructure, Station 01+33.00, | \
Approx. | \ |
0220 505G004M 24.000 EACH] 130.00000 3120.00] 110.00000 2640.00|
Pile Points (Type A, 360 mm) | \ |
0230 505M005M 235.000 M | 121.00000 28435.00] 115.00000 27025.00]
Steel Piling Furnished And Driven (HP | | |
360x108) | \ |
0240 506A000M 32.000 M | 870.00000 27840.00] 875.00000 28000.00|
Drilled Shaft Excavation, 1370 mm | \ |
Diameter | \ |
0250 506B004M 33.000 M | 2783.00000 91839.00 | 2800.00000 92400.00|
Special Drilled Shaft Excavation, 1370 | \ |
mm Diameter | \ |
0260 506C023M 65.000 M | 230.00000 14950.00 | 235.00000 15275.00|
Drilled Shaft Construction, 1370 mm | | |
Diameter, Class DS2 Concrete | | |
0270 508A000M 5965.000 KG | 4.00000 23860.00] 6.00000 35790.00]
Structural Steel | | |
0280 510A000M 355.000 M3 | 370.00000 131350.00] 350.00000 124250.00|
Bridge Substructure Concrete, Class A | | |
0290 510C051M LUMP| 199000.00000 199000.00| 225000.00000 225000.00]
Bridge Concrete Superstructure, Station | \ |
01+33.00, Approx. | \ |
0300 510E000M 1138.000 M2 | 2.50000 2845.00| 2.50000 2845.00 |
| \ |

Grooving Concrete Bridge Decks



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 008 -4
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 20040924008 COUNTIES JEFFERSON
LETTING DATE 09/24/04 10:00 AM DIVISION : 03
| 1 ) 13036 | ( 2 ) 01007 | ( )
| E MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, IN |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0310 511A052M 20.000 EACH] 90.00000 1800.00] 800.00000 16000.00|
Elastomeric Bearing Type 2 (Mark B3) | \

0320 511A053M 20.000 EACH] 130.00000 2600.00| 800.00000 16000.00|
Elastomeric Bearing Type 2 (Mark B4) | \

0330 513B005M 194.000 M | 350.00000 67900.00 | 350.00000 67900.00 |
Pretensioned-Prestressed Concrete | \ |
Girders, Type IIIM (Specialty Item) | \ |

0340 513B019M 317.000 M | 465.00000 147405.00] 500.00000 158500.00|
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-1600 (Specialty Item) | \ |

0350 530A002M 2.000 M | 300.00000 600.00| 265.00000 530.00|
600 mm Roadway Pipe (Class 3 R.C.) | \ |

0360 600A000M LUMP| 235000.00000 235000.00|] 191630.00000 191630.00|
Mobilization | \

0370 602A000M 5.000 EACH] 125.00000 625.00] 100.00000 500.00|
Right Of Way Markers | \ |

0380 603A002M 1.000 EACH] 20000.00000 20000.00| 25000.00000 25000.00 |
Furnishing Type 3 Field Office | \ |

0390 606A000M 100.000 M | 83.00000 8300.00| 30.00000 3000.00]

150 mm Underdrain Pipe | | |

0400 610C001M 8631.000 MTON| 19.00000 163989.00| 22.00000 189882.00 |
Loose Riprap, Class 2 | \ |

0410 610D0O0O0OM 4840.000 M2 | 3.00000 14520.00 | 2.40000 11616.00|
Filter Blanket | | |

0420 614A000M 38.000 M3 | 595.00000 22610.00] 200.00000 7600.00]

Slope Paving | \

0430 619A001M 4.000 EACH] 500.00000 2000.00] 1000.00000 4000.00]
375 mm Roadway Pipe End Treatment, | |
Class 1 | | |

0440 619A002M 1.000 EACH] 500.00000 500.00] 1400.00000 1400.00]
450 mm Roadway Pipe End Treatment, | |
Class 1 | \ |

0450 620A000M 2.000 M3 | 800.00000 1600.00| 1100.00000 2200.00|
Minor Structure Concrete | \ |

0460 621A000M 2.000 EACH| 1200.00000 2400.00] 2500.00000 5000.00]
Junction Boxes, Type 1, 1P Or 5 | \ |

0470 621B000OM 1.000 EACH] 1200.00000 1200.00] 600.00000 600.00|
Junction Box Units, Type 1, 1P Or 5 | \ |

0480 621C020M 2.000 EACH| 2500.00000 5000.00] 2100.00000 4200.00]

\ |

Inlets, Type Y



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 008 -5
TABULATION OF BIDS

CALL ORDER : 008 CONTRACT ID : 20040924008 COUNTIES : JEFFERSON
LETTING DATE : 09/24/04 10:00 AM DIVISION : 03
| ( 1 ) 13036 | ( 2 ) 01007 | ( )
| THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 621D019M 1.000 EACH]| 3000.00000 3000.00| 600.00000 600.00|
Inlet Units, Type Y | | |
0500 630A001M 97.000 M | 49.25000 4777.25| 49.25000 4777.25|
Steel Beam Guardrail, Class A, Type 2 | \ |
0510 630C003M 3.000 EACH] 1650.00000 4950.00] 1650.00000 4950.00|
Guardrail End Anchor, Type 13 | | |
0520 630C050M 1.000 EACH] 2800.00000 2800.00 | 2800.00000 2800.00]|
Guardrail End Anchor, Type 20 Series | | |
0530 630C070M 2.000 EACH| 1950.00000 3900.00| 1950.00000 3900.00|
Guardrail End Anchor, Type 10 Series | | |
0540 646A835M 292.000 M | 322.00000 94024.00| 185.00000 54020.00|
254 mm Steel Gas Main Laid | | |
0550 646E680M 2.000 EACH| 7950.00000 15900.00] 17500.00000 35000.00|
254 mm x 254 mm Steel Hot Tap | | |
0560 646F526M 200.000 M | 870.00000 174000.00] 950.00000 190000.00]
254 mm Steel Gas Main Pipe Laid | | |
Installed By Directional Drilling | | |
0570 650A000M 314.000 M3 | 11.00000 3454.00 | 15.00000 4710.00|
Topsoil | | |
0580 650B0O0O0OM 574.000 M3 | 8.00000 4592.00] 15.00000 8610.00|
Topsoil From Stockpiles | | |
0590 652A050M 1.000 HA | 1180.00000 1180.00] 1977.00000 1977.00|
Seeding (Mix 1A) | | |
0600 652A053M 1.000 HA | 1180.00000 1180.00] 1977.00000 1977.00|
Seeding (Mix 1E) | | |
0610 652B055M 1.000 HA | 1050.00000 1050.00] 1853.00000 1853.00|
Temporary Seeding (Mix 3AT) | | |
0620 652C000M 1.000 HA | 250.00000 250.00| 247.00000 247.00|
Mowing | | |
0630 652D057M 1.000 HA | 1180.00000 1180.00] 1977.00000 1977.00|
Seeding In Stubble (Mix 3A) | | |
0640 654A000M 88.000 M2 | 8.00000 704.00] 7.20000 633.60]
Solid Sodding | |
0650 656A000M 1.000 HA | 1180.00000 1180.00] 1977.00000 1977.00|
Mulching, Class A, Type 1 | | |
0660 656A001M 1.000 HA | 1180.00000 1180.00] 1977.00000 1977.00|
Mulching, Class A, Type 2 | | |
0670 665C000M 35.000 M | 83.00000 2905.00| 156.68000 5483.80|
| \ |

375 mm Temporary Pipe



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/27/04
PAGE : 008 -6

CALL ORDER : 008 CONTRACT 1ID 20040924008 COUNTIES JEFFERSON
LETTING DATE : 09/24/04 10:00 AM DIVISION 03
| ( 1 ) 13036 | ( 2 01007 | ( )
| THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0680 665C001M 49.000 M | 77.00000 3773.00] 127.28000 6236.72 |
450 mm Temporary Pipe | \ |
0690 665F000M 12.000 EACH| 6.00000 72.00| 5.00000 60.00]
Hay Bales | \ |
0700 665I000M 1317.000 MTON| 25.00000 32925.00| 22.00000 28974.00 |
Temporary Riprap, Class 2 | \ |
0710 665J000M 787.000 M | 9.00000 7083.00] 11.50000 9050.50|
Silt Fence, Type A | \ |
0720 665L000M 100.000 M | 33.00000 3300.00] 32.50000 3250.00]
Floating Basin Boom | \ |
0730 6650001M 787.000 M | 3.50000 2754.50| 3.50000 2754.50 |
Silt Fence Removal | | |
0740 680A000M LUMP | 35000.00000 35000.00| 22000.00000 22000.00 |
Engineering Controls | \ |
0750 701A028M 1.000 KM | 1243.00000 1243.00] 800.00000 800.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) (150 mm Wide) | |
0760 701A032M 1.000 KM | 1243.00000 1243.00]| 1000.00000 1000.00]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) (150 mm Wide) | |
0770 701A041M 1.000 KM | 621.00000 621.00] 600.00000 600.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) (150 mm Wide) | |
0780 701B006M 144.000 M | 3.25000 468.00| 2.00000 288.00|
Dotted Class 2, Type A Traffic Stripe | \ |
(2.3 mm Thick) (150 mm Wide) | | |
0790 701C000M 1.000 KM | 470.00000 470.00] 200.00000 200.00|
Broken Temporary Traffic Stripe | \ |
0800 701C001M 4.000 KM | 470.00000 1880.00| 350.00000 1400.00]
Solid Temporary Traffic Stripe | \ |
0810 701C006M 1.000 KM | 4475.00000 4475.00] 4500.00000 4500.00]
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |
0820 701D007M 2.000 KM | 1088.00000 2176.00| 1000.00000 2000.00]
Solid Traffic Stripe Removed (Paint) | | |
0830 701D008M 1.000 KM | 1088.00000 1088.00] 1600.00000 1600.00]
Solid Traffic Stripe Removed (Plastic) | | |
0840 701DO0SM 1.000 KM | 932.00000 932.00] 1400.00000 1400.00]
| \ |

Solid Traffic Stripe Removed (Tape)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 008 -7
TABULATION OF BIDS
CALL ORDER 008 CONTRACT 1ID 20040924008 COUNTIES JEFFERSON
LETTING DATE 09/24/04 10:00 AM DIVISION 03
| ( 1 ) 13036 | ( 2 ) 01007 | ( )
| THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e
0850 701D01eoM 1.000 KM | 932.00000 932.00] 800.00000 800.00]
Broken Traffic Stripe Removed (Tape) | \ |
0860 701G121M 212.000 M | 8.00000 1696.00| 12.50000 2650.00 |
Broken White, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | | |
0870 701G125M 212.000 M | 16.00000 3392.00| 18.50000 3922.00|
Solid White, Class 3W, Type A Traffic | | |
Stripe (150 mm Wide) | \ |
0880 701G133M 212.000 M | 16.00000 3392.00| 18.50000 3922.00|
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (150 mm Wide) | \ |
0890 705A011M 144.000 EACH] 6.00000 864.00| 5.00000 720.00 |
Pavement Markers, Class C, Type 1-A | | |
0900 705A012M 144.000 EACH| 6.00000 864.00] 5.00000 720.00 |
Pavement Markers, Class C, Type 1-B | |
0910 705A031M 48.000 EACH| 10.00000 480.00] 5.00000 240.00|
Pavement Markers, Class A-H, Type 1-A | | |
0920 726A000M 704.000 M | 45.00000 31680.00] 62.50000 44000.00|
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0930 740BO0OOM 71.000 M2 | 83.00000 5893.00| 110.00000 7810.00|
Construction Signs | \ |
0940 740D0O00OM 469.000 EACH| 58.00000 27202.00] 80.00000 37520.00]
Channelizing Drums | | |
0950 740E000M 30.000 EACH]| 10.00000 300.00] 15.00000 450.00|
Cones (900 mm High) | \ |
0960 740F002M 8.000 EACH] 201.00000 1608.00| 270.00000 2160.00|
Barricades, Type III | \ |
0970 740I005M 4.000 EACH] 398.00000 1592.00] 535.00000 2140.00]
Warning Lights, Type B (Detachable Head | \ |
0980 740M001M 30.000 EACH] 7.00000 210.00| 7.00000 210.00|
Ballast For Cone | \ |
0990 741C010M 2.000 EACH| 3815.00000 7630.00] 4000.00000 8000.00|
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
1000 742A001M 2.000 EACH| 14310.00000 28620.00] 15000.00000 30000.00]
Portable Changeable Message Sign, Type | \ |
1010 999 oo0o0M 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00|
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 2,178,623.40]| $ 2,267,504.46]| $ 0.00
—————————————————————————————————————————— B ittt Rttt
CONTRACT TOTALS | $ 2,178,623.40] S 2,267,504.46] S




09/27/04
0le -1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE
PAGE
VENDOR RANKING
CALL ORDER 0l6 CONTRACT 1ID 20040924016 COUNTIES PIKE
LETTING DATE 09/24/04 10:00 AM DIVISION 07
CONTRACT TIME 70 Working Days (available days)
CONTRACT DESCRIPTION PROJECT (S) STPOA-5511 (200)
for constructing the Resurfacing and Traffic Stripe on STPOA-CNO04 (221)
various county roads as indicated in the plans. Length STPOA-5500 (207)
14.538 mi. OTHERS
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,512,363.69 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 1,557,077.80 102.9566%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 016 -2
TABULATION OF BIDS

CALL ORDER : 016 CONTRACT ID : 20040924016 COUNTIES : PIKE
LETTING DATE : 09/24/04 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

Improved Bituminous Concrete Binder
Layer, Patching, 1 1/2" Maximum
Aggregate Size Mix, ESAL Range B

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206D001 941.000 LF | 5.10000 4799.10| 5.00000 4705.00|
Removing Guardrail | \ |
0020 210D020 12040.000 CUYD] 4.00000 48160.00] 7.75000 93310.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A2 or Better) | \ |
0030 212A000 1494.000 STA | 22.00000 32868.00] 21.00000 31374.00]
Machine Grading Shoulders | \ |
0040 401B100 93866.000 SQYD] 0.69000 64767.54| 0.61000 57258.26|
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0050 4052000 13187.000 GAL | 0.50000 6593.50] 1.00000 13187.00]
Tack Coat | \ |
0060 429A200 9308.000 TON | 43.25000 402571.00| 44.32000 412530.56|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0070 429A206 3761.000 TON | 41.64000 156608.04 | 45.75000 172065.75]|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A | \ |
0080 429A220 4273.000 TON | 43.10000 184166.30]| 43.17000 184465.41|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0090 429A226 1665.000 TON | 41.35000 68847.75]| 45.78000 76223.70]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range B | \ |
0100 429B206 490.000 TON | 75.00000 36750.00] 66.28000 32477.20]
Improved Bituminous Concrete Binder | \ |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A | \ |
0110 429B213 3011.000 TON | 41.15000 123902.65| 42.80000 128870.80|
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A | \ |
0120 429B226 720.000 TON | 50.00000 36000.00] 64.15000 46188.00]
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 0l6 -3
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20040924016 COUNTIES PIKE
LETTING DATE 09/24/04 10:00 AM DIVISION
| ( 1 ) 23024 | ( 2 01087 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0130 429B233 1325.000 TON | 41.05000 54391.25| 41.44000 54908.00 |
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range B | \ |
0140 600A000 LUMP | 85000.00000 85000.00| 47920.00000 47920.00 |
Mobilization | \
0150 630A004 846.000 LF | 24.48000 20710.08]| 24.00000 20304.00|
Steel Beam Guardrail, Class B, Type 2 | \ |
0160 630C022 8.000 EACH] 1529.97000 12239.76| 1500.00000 12000.00]
Guardrail End Anchor, Type Special | \
0170 630C050 8.000 EACH] 1631.97000 13055.76| 1600.00000 12800.00]
Guardrail End Anchor, Type 20 Series | \ |
0180 652A061 29.000 ACRE] 346.79000 10056.91| 340.00000 9860.00 |
Seeding (Mix 3E) | \ |
0190 656A000 29.000 ACRE] 305.99000 8873.71| 300.00000 8700.00|
Mulching, Class A, Type 1 | \ |
0200 665F000 524.000 EACH]| 6.12000 3206.88]| 6.00000 3144.00]
Hay Bales | \ |
0210 665J000 5545.000 LF | 1.84000 10202.80| 1.80000 9981.00 |
Silt Fence, Type A | \ |
0220 6650001 5545.000 LF | 0.18000 998.10] 0.18000 998.10]
Silt Fence Removal | \ |
0230 701A031 31.000 MILE] 1082.37000 33553.47| 1050.00000 32550.00|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0240 701A035 22.000 MILE] 1262.77000 27780.94 | 1225.00000 26950.00 |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0250 701A045 11.000 MILE| 700.97000 7710.67| 680.00000 7480.00 |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0260 701C000 27.000 MILE] 432.95000 11689.65]| 420.00000 11340.00]
Broken Temporary Traffic Stripe | \ |
0270 701C001 63.000 MILE]| 536.03000 33769.89| 520.00000 32760.00 |
Solid Temporary Traffic Stripe | | |
0280 703A002 554.000 SQFT| 2.58000 1429.32| 2.50000 1385.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0290 703B002 137.000 SQFT| 3.61000 494 .57 3.50000 479.50]
Traffic Control Legends, Class 2, Type | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 016 -4
TABULATION OF BIDS

CALL ORDER : 016 CONTRACT ID : 20040924016 COUNTIES : PIKE
LETTING DATE : 09/24/04 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 703D001 554.000 SQFT| 1.55000 858.70| 1.50000 831.00]
Temporary Traffic Control Markings | | |
0310 703E001 137.000 SQFT| 1.55000 212.35] 1.50000 205.50|
Temporary Traffic Control Legends | \ |
0320 740B00O 996.000 SQFT| 7.50000 7470.00] 7.62000 7589.52|
Construction Signs | | |
0330 740E000 25.000 EACH] 25.00000 625.00] 9.46000 236.50|
Cones (36 Inches High) | | |
0340 7400000 1.000 EACH]| 2000.00000 2000.00| 2000.00000 2000.00|
Pilot Car | \ |
SECTION TOTALS | $ 1,512,363.69| $ 1,557,077.80] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,512,363.69] $ 1,557,077.80] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 017 -1
VENDOR RANKING

CALL ORDER : 017 CONTRACT ID : 20040924017 COUNTIES : LAMAR
LETTING DATE : 09/24/04 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPOA-CNQ04 (222)
for constructing the Resurfacing and Traffic Stripe on
various locations as indicated on the plans. Length -
14.245 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 951,977.10 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 017 -2
TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 20040924017 COUNTIES LAMAR
LETTING DATE 09/24/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 210D001 8500.000 CUYD| 10.23000 86955.00 | |
Borrow Excavation (Loose Truckbed | | |
Measurement) | \
0020 212A000 1480.000 STA | 2.00000 2960.00| |
Machine Grading Shoulders | \ |
0030 405A000 5120.000 GAL | 1.25000 6400.00 | |
Tack Coat | | |
0040 408A053 2083.000 SQYD| 2.00000 4166.00] |
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0050 429A221 13580.000 TON | 45.62000 619519.60] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0060 429A227 500.000 TON | 45.62000 22810.00] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range B | \ |
0070 600A000 LUMP | 37150.00000 37150.00 | |
Mobilization | \
0080 630A001 813.000 LF | 19.50000 15853.50| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0090 630C050 35.000 EACH| 1900.00000 66500.00 | |
Guardrail End Anchor, Type 20 Series | \ |
0100 630C070 1.000 EACH] 1900.00000 1900.00] |
Guardrail End Anchor, Type 10 Series | \ |
0110 658A001 10.000 ACRE| 1600.00000 16000.00 | |
Hydro-Seeding & Mulching (Mix 1E) | \
0120 701A030 29.000 MILE] 825.00000 23925.00] |
Solid White, Class 2T, Type A, Traffic | | |
Stripe | \ |
0130 701A034 22.000 MILE| 825.00000 18150.00| |
Solid Yellow, Class 2T, Type A, Traffic | \ |
Stripe | \ |
0140 701A044 7.000 MILE] 350.00000 2450.00| |
Broken Yellow, Class 2T, Type A, | |
\ |

Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 017 -3
TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 20040924017 COUNTIES LAMAR
LETTING DATE 09/24/04 10:00 AM DIVISION : 05
| 1 ) 02033 | ( 2 ) 01087 | ( )
| T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0150 701cC000 7.000 MILE] 550.00000 3850.00| |
Broken Temporary Traffic Stripe | | |
0160 701C001 22.000 MILE] 650.00000 14300.00] |
Solid Temporary Traffic Stripe | \ |
0170 703A004 48.000 SQFT| 10.00000 480.00 | |
Traffic Control Markings, Class 2T, | |
Type A I \ |
0180 740B0O0O 648.000 SQFT| 8.50000 5508.00| |
Construction Signs | | |
0190 740E000 50.000 EACH| 1.00000 50.00| |
Cones (36 Inches High) | | |
0200 740M001 50.000 EACH]| 1.00000 50.00| |
Ballast For Cone | | |
0210 7400000 1.000 EACH]| 3000.00000 3000.00| |
Pilot Car | | |
SECTION TOTALS | $ 951,977.10] 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 951,977.10] 1,557,077.80]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 018 -1
VENDOR RANKING

CALL ORDER : 018 CONTRACT ID : 20040924018 COUNTIES JACKSON
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01
CONTRACT TIME : 120 Calendar Days

CONTRACT DESCRIPTION PROJECT (S) : NH-0002(510)

for constructing the Interchange Lighting on S.R.#2

(U.S.#72) at S.R.#277 north of Bridgeport.

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 20003 TEMPLE ELECTRIC COMPANY, INC. S 773,624.00 100.0000%
2 19055 SHOALS ELECTRIC COMPANY, INC. S 852,858.40 110.2420%
3 03078 CRIMSON ELECTRIC COMPANY, INC. S 861,928.50 111.4144%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 018 -2
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20040924018 COUNTIES JACKSON
LETTING DATE 09/24/04 10:00 AM DIVISION 01
| ( 1 ) 20003 | ( 2 ) 19055 | ( 3 ) 03078
| TEMPLE ELECTRIC COMPANY, IN |SHOALS ELECTRIC COMPANY, IN |CRIMSON ELECTRIC COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 25000.00000 25000.00| 45000.00000 45000.00| 85600.00000 85600.00
Mobilization | |
0020 740B00O 970.000 SQFT| 9.00000 8730.00] 9.00000 8730.00| 10.00000 9700.00
Construction Signs | | |
0030 740C000 96.000 SQFT| 14.00000 1344.00] 9.15000 878.40] 18.50000 1776.00
Special Construction Signs | \ |
0040 740D000 100.000 EACH| 50.00000 5000.00| 50.00000 5000.00| 58.00000 5800.00
Channelizing Drums | | |
0050 740E000 50.000 EACH]| 10.00000 500.00] 10.00000 500.00| 9.50000 475.00
Cones (36 Inches High) | | |
0060 740M001 50.000 EACH] 1.00000 50.00| 5.00000 250.00| 6.25000 312.50
Ballast For Cone | | |
0070 741cC010 1.000 EACH] 2000.00000 2000.00 | 2500.00000 2500.00] 4400.00000 4400.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0080 7502200 AA1 LUMP | | 790000.00000 790000.00]
Roadway Lighting System (Alternate 1) | | |
0090 750Z201 AA2 LUMP | | | 753865.00000 753865.00
Roadawy Lighting System (Alternate 2) | |
0100 7502202 AA3 LUMP| 731000.00000 731000.00] |
Roadway Lighting System (Alternate 3) | | |
SECTION TOTALS | $ 773,624.00| S 852,858.40]| S 861,928.50
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 773,624.00] S 852,858.40]| S 861,928.50




CALL ORDER : 019
LETTING DATE : 09/24/04 10:00 AM

CONTRACT DESCRIPTION

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CONTRACT ID : 20040924019
DIVISION : 01
CONTRACT TIME : 300

Calendar Days

for constructing the Bridge Replacement and Approaches on

S.R.#2 (U.S.#72) at

Swan Creek in Athens. Length - 0.354 mi.

DATE : 09/27/04
PAGE : 019 -1

COUNTIES : LIMESTONE

PROJECT (S) BRF-0002(512)
TOTAL % OVER
BID LOW BID

BURGREEN CONTRACTING COMPANY, INC.

$ 1,449,825.50 100.0000%



|

|
Superpave Bituminous Concrete Wearing |
Surface Layer, 3/4" Maximum Aggregate |
|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 019 -2
TABULATION OF BIDS
CALL ORDER : 019 CONTRACT ID 20040924019 COUNTIES LIMESTONE
LETTING DATE 09/24/04 10:00 AM DIVISION : 01
I ( 1 ) 02035 | ( ) I ( )
| BURGREEN CONTRACTING CO., I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 10000.00000 10000.00] |
Clearing & Grubbing (Approximately 4 | \ |
ACRES) | \ |
0020 206A000 LUMP| 183500.00000 183500.00] |
Removal Of 0ld Bridge, Station 9+96 | | |
0030 210A000 2202.000 CUYD]| 13.50000 29727.00 |
Unclassified Excavation | | |
0040 210D000 722.000 CUYD| 16.00000 11552.00] |
Borrow Excavation | \ |
0050 214A000 1206.000 CUYD]| 12.00000 14472.00] |
Structure Excavation | | |
0060 214B001 414.000 CUYD| 25.00000 10350.00] |
Foundation Backfill, Commercial | | |
0070 215A000 405.000 CUYD]| 50.00000 20250.00| |
Unclassified Bridge Excavation | | |
0080 215B000 LUMP | 1000.00000 1000.00] |
Cofferdams Or Sheeting And Shoring, STA | | |
9+93.00 | \ |
0090 301A006 257.000 SQYD] 4.00000 1028.00] |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 4.5" Compacted Thickness | | |
0100 301A012 4750.000 SQYD]| 5.00000 23750.00| |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0110 401A000 3508.000 SQYD| 0.50000 1754.00] |
Bituminous Treatment A | \ |
0120 405A000 641.000 GAL | 2.00000 1282.00] |
Tack Coat | \ |
0130 408A052 10260.000 SQYD| 1.50000 15390.00] |
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0140 410B0O0OO 1.000 EACH]| 1000.00000 1000.00] |
State Furnished Profilograph | | |
0150 410H000 1.000 EACH] 8000.00000 8000.00] |
Material Remixing Device | |
0160 424A361 1184.000 TON 56.00000 66304.00| |
\ |
\ |
\ I

Size Mix, ESAL Range C/D



Pretensioned-Prestressed Concrete

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 019 -3
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20040924019 COUNTIES LIMESTONE
LETTING DATE 09/24/04 10:00 AM DIVISION 01
I ( 1 ) 02035 I ( ) I ( )
|BURGREEN CONTRACTING CO., I | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0170 424A367 265.000 TON | 52.50000 13912.50| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B651 558.000 TON | 45.00000 25110.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0190 424B681 530.000 TON | 45.00000 23850.00| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0200 424C360 698.000 TON | 45.00000 31410.00| |
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range C/D | \ |
0210 450B000 108.000 SQYD] 80.00000 8640.00| |
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0220 502A000 51500.000 LB | 0.80000 41200.00 | |
Steel Reinforcement | | |
0230 502B00O LUMP | 60000.00000 60000.00 | |
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 9+93.00, | \ |
Approximately 69900 lbs. | \ |
0240 508A000 1390.000 1B | 5.00000 6950.00| |
Structural Steel | \ |
0250 510A000 203.000 CUYD| 400.00000 81200.00 | |
Bridge Substructure Concrete, Class A | | |
0260 510C051 LUMP| 130000.00000 130000.00]| |
Bridge Concrete Superstructure, STA. | | |
9+93.00, Approximately 270 cu. yds. | \ |
0270 510E000 840.000 SQYD] 3.00000 2520.00] |
Grooving Concrete Bridge Decks | \ |
0280 511A001 72.000 EACH| 80.00000 5760.00 | |
Elastomeric Bearings, Type 2 | |
0290 513B003 1229.000 LF 72.00000 88488.00 | |
\ I
\ |

Girders, Type I (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 019 -4
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20040924019 COUNTIES LIMESTONE
LETTING DATE 09/24/04 10:00 AM DIVISION : 01
I ( 1 ) 02035 ¢ ) I ( )
|BURGREEN CONTRACTING CO., I | |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -

0300 530A002 800.000 LF | 30.00000 24000.00| |
24" Roadway Pipe (Class 3 R.C.) | \ |

0310 530A102 132.000 LF | 33.00000 4356.00] |
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | | |

0320 530B000O 676.000 LF | 30.00000 20280.00| |
18" Span, 11" Rise Roadway Pipe (Class | \ |
3 R.C.) | \ I

0330 600A000 LUMP| 128000.00000 128000.00| |
Mobilization | \

0340 601A000 1.000 EACH] 8000.00000 8000.00| |
Furnishing Base, Soil And Structure | \ |
Laboratories | | |

0350 603A002 1.000 EACH] 30000.00000 30000.00| |
Furnishing Type 3 Field Office | | |

0360 610C001 991.000 TON | 22.00000 21802.00] |
Loose Riprap, Class 2 | \ |

0370 610D00O 834.000 SQYD| 3.00000 2502.00| |
Filter Blanket | | |

0380 614A000 229.000 CUYD| 275.00000 62975.00 | |
Slope Paving | \

0390 619A003 4.000 EACH| 700.00000 2800.00] |
24" Roadway Pipe End Treatment, Class 1 | | |

0400 619B015 3.000 EACH] 700.00000 2100.00] |
18" Span, 11" Rise Roadway Pipe End | |
Treatment, Class 1 | | |

0410 620A000 1.000 CUYD| 500.00000 500.00] |
Minor Structure Concrete | \ |

0420 621A000 5.000 EACH]| 1700.00000 8500.00| |
Junction Boxes, Type 1, 1P Or 5 | \ |

0430 621C020 2.000 EACH| 2000.00000 4000.00] |
Inlets, Type Y | | |

0440 621C027 1.000 EACH] 1900.00000 1900.00]| |
Inlets, Type C | \ |

0450 621D002 1.000 EACH] 500.00000 500.00] |
Inlet Units, Type C | \ |

0460 621D019 6.000 EACH] 500.00000 3000.00] |
Inlet Units, Type Y | \ |

0470 630A001 863.000 LF | 22.00000 18986.00 | |
Steel Beam Guardrail, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 019 -5
TABULATION OF BIDS
CALL ORDER 019 CONTRACT ID 20040924019 COUNTIES LIMESTONE
LETTING DATE 09/24/04 10:00 AM DIVISION 01
I ( 1 ) 02035 | ( ) I ( )
| BURGREEN CONTRACTING CO., I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 630C001 1.000 EACH]| 800.00000 800.00] |
Guardrail End Anchor, Type 8 | | |
0490 630C003 3.000 EACH] 1500.00000 4500.00] |
Guardrail End Anchor, Type 13 | \ |
0500 630C007 2.000 EACH| 2500.00000 5000.00| |
Guardrail End Anchor, Type 2A | | |
0510 630C050 4.000 EACH] 2300.00000 9200.00| |
Guardrail End Anchor, Type 20 Series | | |
0520 650B000 640.000 CUYD| 5.00000 3200.00| |
Topsoil From Stockpiles | | |
0530 652A050 1.000 ACRE] 600.00000 600.00| |
Seeding (Mix 1A) | | |
0540 652A053 1.000 ACRE] 600.00000 600.00| |
Seeding (Mix 1E) | \ |
0550 652C000 2.000 ACRE| 100.00000 200.00| |
Mowing | | |
0560 652D050 2.000 ACRE| 400.00000 800.00] |
Seeding In Stubble (Mix 1A) | | |
0570 654A000 620.000 SQYD| 4.00000 2480.00 | |
Solid Sodding | |
0580 656A000 1.000 ACRE] 500.00000 500.00] |
Mulching, Class A, Type 1 | | |
0590 656A001 1.000 ACRE] 750.00000 750.00] |
Mulching, Class A, Type 2 | | |
0600 665A000 2.000 ACRE| 400.00000 800.00] |
Temporary Seeding | | |
0610 665B000 2.000 ACRE| 400.00000 800.00] |
Temporary Mulching | \ |
0620 665F000 130.000 EACH| 6.00000 780.00] |
Hay Bales | \ |
0630 665G000 100.000 EACH| 5.00000 500.00] |
Sand Bags | | |
0640 6651000 325.000 TON | 30.00000 9750.00 | |
Temporary Riprap, Class 2 | \ |
0650 665J000 490.000 LF | 5.00000 2450.00 | |
Silt Fence, Type A | | |
0660 6650001 490.000 LF | 2.00000 980.00| |
Silt Fence Removal | | |
0670 674A000 300.000 LF | 3.00000 900.00| |
| \ |

Construction Safety Fence



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 019 -6
TABULATION OF BIDS
CALL ORDER 019 CONTRACT 1ID 20040924019 COUNTIES LIMESTONE
LETTING DATE 09/24/04 10:00 AM DIVISION 01
(1 ) 02035 I ( ) I ( )
|BURGREEN CONTRACTING CO., I | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0680 680A000 LUMP | 18000.00000 18000.00| |
Engineering Controls | \ |
0690 701A028 1.000 MILE] 1900.00000 1900.00]| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0700 701A032 1.000 MILE] 1900.00000 1900.00]| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0710 701A041 1.000 MILE] 1000.00000 1000.00]| |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0720 701B00S 1179.000 LF | 1.00000 1179.00] |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0730 701C000 1.000 MILE] 900.00000 900.00| |
Broken Temporary Traffic Stripe | \ |
0740 701C001 1.000 MILE] 1000.00000 1000.00]| |
Solid Temporary Traffic Stripe | \ |
0750 701D007 1.000 MILE] 2500.00000 2500.00| |
Solid Traffic Stripe Removed (Paint) | | |
0760 701D008 1.000 MILE] 2500.00000 2500.00| |
Solid Traffic Stripe Removed (Plastic) | \ |
0770 701D015 1.000 MILE] 2000.00000 2000.00| |
Broken Traffic Stripe Removed (Plastic) | | |
0780 701E003 420.000 LF | 2.00000 840.00| |
Solid Temporary Traffic Stripe (Tape) | \ |
0790 701G121 210.000 LF | 2.10000 441.00] |
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0800 701G125 210.000 LF | 4.60000 966.00| |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0810 701G133 210.000 LF | 4.60000 966.00] |
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0820 701H002 420.000 LF | 0.60000 252.00] |
Solid Traffic Stripe Removed (Tape) | \
0830 703A002 230.000 SQFT| 3.10000 713.00]| |
Traffic Control Markings, Class 2, Type | | |
| \ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 019 -7
TABULATION OF BIDS
CALL ORDER 019 CONTRACT ID 20040924019 COUNTIES LIMESTONE
LETTING DATE 09/24/04 10:00 AM DIVISION 01
I ( 1 ) 02035 | ( ) I ( )
| BURGREEN CONTRACTING CO., I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 703B002 90.000 SQFT| 4.25000 382.50] |
Traffic Control Legends, Class 2, Type | | |
0850 703D001 66.000 SQFT| 2.00000 132.00] |
Temporary Traffic Control Markings | \ |
0860 705A011 156.000 EACH| 6.00000 936.00| |
Pavement Markers, Class C, Type 1-A | | |
0870 705A012 313.000 EACH| 6.00000 1878.00] |
Pavement Markers, Class C, Type 1-B | \
0880 705A030 6.000 EACH| 6.00000 36.00| |
Pavement Markers, Class A-H, Type 2-C | | |
0890 705A031 42.000 EACH]| 6.00000 252.00| |
Pavement Markers, Class A-H, Type 1-A | | |
0900 724A000 753.000 LF | 15.50000 11671.50] |
Temporary Asphalt Island | | |
0910 740B0O0O 862.000 SQFT| 12.50000 10775.00] |
Construction Signs | | |
0920 740D000 154.000 EACH| 85.00000 13090.00] |
Channelizing Drums | | |
0930 740E000 50.000 EACH]| 10.00000 500.00] |
Cones (36 Inches High) | | |
0940 740F002 6.000 EACH]| 350.00000 2100.00| |
Barricades, Type III | | |
0950 7401005 3.000 EACH] 325.00000 975.00| |
Warning Lights, Type B (Detachable Head | \ |
0960 740M001 50.000 EACH] 5.00000 250.00| |
Ballast For Cone | | |
0970 741C010 2.000 EACH| 10000.00000 20000.00 | |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0980 742A001 2.000 EACH| 20000.00000 40000.00] |
Portable Changeable Message Sign, Type | \ |
0990 999 000 2000.000 HOUR| 0.80000 1600.00] |
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 1,449,825.50| 0.00] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 1,449,825.50] 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20040924022 COUNTIES : BARBOUR
LETTING DATE : 09/24/04 10:00 AM DIVISION : 07
CONTRACT TIME : 190 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) STPAA-0239(500)

for constructing the Grade, Drainage, and Pavement
(Relocation) on S.R.#239 from MP 3.8 to MP 4.6 west of
Clayton. Length - 0.580 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 03041 HILTON COOPER CONTRACTING, INC. $ 562,838.48 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 587,769.70 104.4296%
3 01087 APAC-SOUTHEAST, INC. S 788,991.06 140.1807%



Superpave Bituminous Concrete Upper
Binder Layer,
Aggregate Size Mix,

Leveling , 1" Maximum
ESAL Range A/B

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 022 -2
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20040924022 COUNTIES BARBOUR
LETTING DATE 09/24/04 10:00 AM DIVISION 07
| ( 1 ) 03041 | ( 2 ) 23024 | ( 3 ) 01087
|HILTON COOPER CONTRACTING, |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 10200.00000 10200.00 | 35000.00000 35000.00] 53000.00000 53000.00
Clearing & Grubbing (Approximately 8 | \ |
acres) I \ |
0020 206D000O 294.000 LF | 7.40000 2175.60| 7.50000 2205.00| 10.45000 3072.30
Removing Pipe | \ |
0030 206D001 164.000 LF | 4.85000 795.40]| 10.00000 1640.00] 3.00000 492.00
Removing Guardrail | | |
0040 206D007 159.000 LF | 3.80000 604.20] 7.50000 1192.50] 9.66000 1535.94
Removing Concrete Flume | \ |
0050 206D011 457.000 LF | 3.75000 1713.75] 2.50000 1142.50] 2.97000 1357.29
Removing Fence | | |
0060 210A000 20733.000 CUYD| 1.88000 38978.04 | 3.00000 62199.00 | 5.67000 117556.11
Unclassified Excavation | | |
0070 210C000 356.000 CUYD| 15.00000 5340.00] 20.00000 7120.00] 12.00000 4272.00
Muck Excavation | | |
0080 214A000 428.000 CUYD| 13.25000 5671.00] 5.00000 2140.00| 5.00000 2140.00
Structure Excavation | | |
0090 214B001 136.000 CUYD] 32.00000 4352.00] 20.00000 2720.00| 30.00000 4080.00
Foundation Backfill, Commercial | | |
0100 230A000 31.000 RBST| 280.00000 8680.00| 475.00000 14725.00 | 599.13000 18573.03
Roadbed Processing | \ |
0110 301A012 14720.000 SQYD| 6.80000 100096.00] 7.50000 110400.00| 10.56000 155443.20
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0120 401A000 7762.000 SQYD| 0.60000 4657.20] 0.40000 3104.80] 0.50000 3881.00
Bituminous Treatment A | \ |
0130 405A000 344.000 GAL | 6.61000 2273.84 | 2.50000 860.00] 5.30000 1823.20
Tack Coat | \ |
0140 424A341 794.000 TON | 60.00000 47640.00 | 49.75000 39501.50] 49.45000 39263.30
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0150 424B636 1092.000 TON | 60.75000 66339.00 | 48.95000 53453.40]| 50.00000 54600.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range A/B | | |
0160 424B644 501.000 TON | 79.00000 39579.00 | 55.00000 27555.00] 65.00000 32565.00
| \ |
| \ |
| \ |



24" Side Drain Pipe End Treatment,
Class 1,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 022 -3
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20040924022 COUNTIES BARBOUR
LETTING DATE 09/24/04 10:00 AM DIVISION 07
| ( 1 ) 03041 | ( 2 ) 23024 | ( 3 ) 01087
|HILTON COOPER CONTRACTING, |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 430B00O 300.000 TON | 24.70000 7410.00] 25.00000 7500.00] 32.32000 9696.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0180 502A000 222.000 LB | 3.10000 688.20| 4.00000 888.00] 4.00000 888.00
Steel Reinforcement | \ |
0190 524B011 5.000 CUYD] 1375.00000 6875.00 | 800.00000 4000.00] 800.00000 4000.00
Culvert Concrete Extension (Cast In | \
Place) | | |
0200 530A002 437.000 LF | 35.60000 15557.20| 35.00000 15295.00| 45.40000 19839.80
24" Roadway Pipe (Class 3 R.C.) | | |
0210 530A003 86.000 LF | 46.45000 3994.70| 50.00000 4300.00] 71.02000 6107.72
30" Roadway Pipe (Class 3 R.C.) | \
0220 535A002 75.000 LF | 32.00000 2400.00] 35.00000 2625.00| 51.10000 3832.50
24" Side Drain Pipe | \ |
0230 535A003 70.000 LF | 37.30000 2611.00] 50.00000 3500.00] 65.10000 4557.00
30" Side Drain Pipe | | |
0240 600A000 LUMP | 15200.00000 15200.00| 45000.00000 45000.00] 77000.00000 77000.00
Mobilization | |
0250 601A000 1.000 EACH] 10300.00000 10300.00| 5000.00000 5000.00] 3500.00000 3500.00
Furnishing Base, Soil And Structure | \
Laboratories | \ |
0260 602A000 37.000 EACH| 120.00000 4440.00] 100.00000 3700.00] 263.42000 9746.54
Right Of Way Markers | \ |
0270 606A000 1000.000 LF | 9.50000 9500.00 | 9.75000 9750.00| 20.16000 20160.00
6" Underdrain Pipe | | |
0280 610C001 83.000 TON | 28.50000 2365.50| 40.00000 3320.00] 52.03000 4318.49
Loose Riprap, Class 2 | \ |
0290 610D003 65.000 SQYD| 2.60000 169.00] 3.00000 195.00] 9.33000 606.45
Filter Blanket, Geotextile | | |
0300 619A003 2.000 EACH| 710.00000 1420.00] 975.00000 1950.00] 975.00000 1950.00
24" Roadway Pipe End Treatment, Class 1 | \ |
0310 619A004 2.000 EACH| 840.00000 1680.00] 1275.00000 2550.00 | 1275.00000 2550.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0320 6192102 4.000 EACH] 710.00000 2840.00| 975.00000 3900.00] 975.00000 3900.00
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |
0330 619A103 2.000 EACH| 850.00000 1700.00| 1275.00000 2550.00| 1275.00000 2550.00
30" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0340 619A272 2.000 EACH| 930.00000 1860.00] 1875.00000 3750.00] 1875.00000 3750.00
\ |
\ I

(Double Line)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 022 -4
TABULATION OF BIDS
CALL ORDER : 022 CONTRACT ID 20040924022 COUNTIES : BARBOUR
LETTING DATE : 09/24/04 10:00 AM DIVISION
| ( 1 ) 03041 | ( 2 ) 23024 | ( 3 ) 01087
|HILTON COOPER CONTRACTING, |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 630A001 497.000 LF | 34.00000 16898.00] 24.50000 12176.50] 20.00000 9940.00
Steel Beam Guardrail, Class A, Type 2 | | |
0360 630C070 4.000 EACH] 2300.00000 9200.00| 1500.00000 6000.00] 1750.00000 7000.00
Guardrail End Anchor, Type 10 Series | | |
0370 650B000 3322.000 CUYD]| 5.00000 16610.00] 3.75000 12457.50] 7.48000 24848.56
Topsoil From Stockpiles | | |
0380 651B000 2.000 TON | 55.00000 110.00] 42.00000 84.00 | 50.00000 100.00
Agricultural Limestone | \ |
0390 652A061 6.000 ACRE] 640.00000 3840.00| 525.00000 3150.00| 525.00000 3150.00
Seeding (Mix 3E) | \ |
0400 656A000 6.000 ACRE] 700.00000 4200.00] 525.00000 3150.00]| 575.00000 3450.00
Mulching, Class A, Type 1 | | |
0410 658A003 6.000 ACRE] 1480.00000 8880.00| 1500.00000 9000.00] 1219.00000 7314.00
Hydro-Seeding & Mulching (Mix 3E) | |
0420 659A002 3633.000 SQYD| 4.85000 17620.05] 4.00000 14532.00] 4.00000 14532.00
Erosion Control Netting, Class C1 | | |
0430 665F000 66.000 EACH| 7.90000 521.40] 7.50000 495.00| 6.50000 429.00
Hay Bales | | |
0440 6651000 25.000 TON | 42.20000 1055.00] 65.00000 1625.00]| 60.35000 1508.75
Temporary Riprap, Class 2 | \ |
0450 665J000 2307.000 LF | 3.65000 8420.55| 3.50000 8074.50| 3.00000 6921.00
Silt Fence, Type A | | |
0460 6650001 2307.000 LF | 2.60000 5998.20| 0.25000 576.75| 0.27000 622.89
Silt Fence Removal | | |
0470 672A000 9.000 GAL | 72.90000 656.10] 50.00000 450.00| 60.00000 540.00
Flocculant Liquid | | |
0480 680A000 LUMP | 10500.00000 10500.00] 10000.00000 10000.00] 14694.81000 14694.81
Engineering Controls | | |
0490 701A028 2.000 MILE| 2430.00000 4860.00| 2000.00000 4000.00| 2000.00000 4000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0500 701A048 2.000 MILE| 2430.00000 4860.00] 2000.00000 4000.00]| 2000.00000 4000.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0510 701B0O09 250.000 LF | 1.20000 300.00] 1.00000 250.00| 1.00000 250.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0520 701C001 3.000 MILE] 729.00000 2187.00| 600.00000 1800.00| 600.00000 1800.00
| \ |

Solid Temporary Traffic Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 022 -5
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20040924022 COUNTIES : BARBOUR
LETTING DATE : 09/24/04 10:00 AM DIVISION : 07

( 1 ) 03041 | ( 2 ) 23024 [ ( 3 ) 01087
HILTON COOPER CONTRACTING, |[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \ |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
0530 703A002 179.000 SQFT| 6.05000 1082.95] 5.00000 895.00] 5.00000 895.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0540 703B002 45.000 SQFT| 6.05000 272.25| 5.00000 225.00| 5.00000 225.00
Traffic Control Legends, Class 2, Type | \ |
0550 703D001 33.000 SQFT| 2.40000 79.20| 2.00000 66.00] 2.00000 66.00
Temporary Traffic Control Markings | | |
0560 705A030 5.000 EACH] 6.70000 33.50] 5.50000 27.50] 5.50000 27.50
Pavement Markers, Class A-H, Type 2-C | | |
0570 705A037 156.000 EACH] 6.70000 1045.20] 5.50000 858.00] 5.50000 858.00
Pavement Markers, Class A-H, Type 2-D | | |
0580 740B00O 425.000 SQFT| 9.75000 4143.75] 7.88000 3349.00] 7.90000 3357.50
Construction Signs | | |
0590 740D000 55.000 EACH] 70.90000 3899.50] 42.00000 2310.00] 42.10000 2315.50
Channelizing Drums | | |
0600 740E000 20.000 EACH] 15.00000 300.00] 15.75000 315.00] 14.00000 280.00
Cones (36 Inches High) | | |
0610 740F002 8.000 EACH] 275.00000 2200.00| 183.75000 1470.00] 184.21000 1473.68
Barricades, Type III | \ |
0620 7401001 7.000 EACH] 230.00000 1610.00] 78.75000 551.25| 79.00000 553.00
Warning Lights, Type A | \ |
0630 7401005 4.000 EACH| 295.00000 1180.00]| 262.50000 1050.00] 263.00000 1052.00
Warning Lights, Type B (Detachable Head | \ |
0640 740M001 20.000 EACH] 8.51000 170.20] 5.00000 100.00] 9.00000 180.00
Ballast For Cone | | |
SECTION TOTALS | $ 562,838.48]| S 587,769.70 | $ 788,991.06
—————————————————————————————————————————— Bt e et et
| \ |

CONTRACT TOTALS $ 562,838.48 $ 587,769.70 $ 788,991.06




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20040924023 COUNTIES : BUTLER
LETTING DATE : 09/24/04 10:00 AM DIVISION : 06
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPOA-0701(201)

for constructing the Resurfacing and Traffic Stripe on
C.R.#45 from C.R.#51 to the east McKenzie city limits.
Length - 7.308 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 744,781.50 100.0000%

2 02032 BULLARD EXCAVATING, INC. $ 789,085.50 105.9486%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 023 -2
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20040924023 COUNTIES : BUTLER
LETTING DATE : 09/24/04 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 02032 | ( )
| APAC-SOUTHEAST, INC. |BULLARD EXCAVATING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 Total
0010 210D00O 15200.000 CUYD 6.75000 102600.00 6.00000 91200.00
Borrow Excavation
0020 405A000 5800.000 GAL 1.30000 7540.00 1.50000 8700.00
Tack Coat
0030 4292200 7275.000 TON 38.80000 282270.00 42.10000 306277.50

|

|

|

|

|

|

Improved Bituminous Concrete Wearing |

Surface Layer, 1/2" Maximum Aggregate |

Size Mix, ESAL Range A |
0040 429A206 3600.000 TON | 38.80000 139680.00

|

|

|

|

|

|

|

|

|

Solid Yellow, Class 2T, Type A, Traffic |
Stripe |

I I

I |

I |

I I

I I

I |

I |

I I

I I

I 44.10000 158760.00 |

Improved Bituminous Concrete Wearing | |

Surface Layer, Leveling, 1/2" Maximum I |

Aggregate Size Mix, ESAL Range A I |

0050 429C211 3100.000 TON 38.65000 119815.00] 39.54000 122574.00|

Improved Bituminous Concrete Base Layer I |

Widening, 1 1/2" Maximum Aggregate Size I |

Mix, ESAL Range A I |

0060 502A000 630.000 LB 2.25000 1417.50] 5.00000 3150.00]

Steel Reinforcement I |

0070 524B010 9.000 CUYD| 875.00000 7875.00] 1200.00000 10800.00|

Culvert Concrete Extension | I |

0080 600A000 LUMP | 10850.00000 10850.00| 10000.00000 10000.00|
Mobilization | |

0090 652A061 18.000 ACRE| 370.00000 6660.00 | 400.00000 7200.00]

Seeding (Mix 3E) | I |

0100 656A000 18.000 ACRE| 340.00000 6120.00 | 400.00000 7200.00]

Mulching, Class A, Type 1 | I |

0110 665F000 360.000 EACH| 6.00000 2160.00| 6.00000 2160.00|

Hay Bales | I |

0120 665J000 3600.000 LF | 2.50000 9000.00 | 2.50000 9000.00|

Silt Fence, Type A | I |

0130 6650001 3600.000 LF | 0.10000 360.00] 1.00000 3600.00]

Silt Fence Removal | I |

0140 701A030 15.000 MILE| 750.00000 11250.00| 750.00000 11250.00]|

Solid White, Class 2T, Type A, Traffic | | |

Stripe | | |

0150 701A034 10.000 MILE| 750.00000 7500.00| 750.00000 7500.00]

I |

I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 023 -3
TABULATION OF BIDS
CALL ORDER : 023 CONTRACT ID 20040924023 COUNTIES BUTLER
LETTING DATE 09/24/04 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 02032 ( )
| APAC-SOUTHEAST, INC. |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 701A044 5.000 MILE] 320.00000 1600.00] 320.00000 1600.00|
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | \
0170 701C000 13.000 MILE] 480.00000 6240.00| 480.00000 6240.
Broken Temporary Traffic Stripe | |
0180 701C001 25.000 MILE] 560.00000 14000.00] 560.00000 14000.
Solid Temporary Traffic Stripe |
0190 703A004 168.000 SQFT| 5.00000 840.00] 5.00000 840.
Traffic Control Markings, Class 2T, | |
Type A I \
0200 705A032 208.000 EACH] 5.00000 1040.00] 5.00000 1040.
Pavement Markers, Class A-H, Type 1-B | |
0210 705A037 718.000 EACH| 5.00000 3590.00| 5.00000 3590.
Pavement Markers, Class A-H, Type 2-D | |
0220 740B0O0O 168.000 SQFT| 8.00000 1344.00] 8.00000 1344.
Construction Signs | |
0230 740E000 60.000 EACH| 0.50000 30.00| 1.00000 60.
Cones (36 Inches High) | |
0240 7400000 1.000 EACH] 1000.00000 1000.00] 1000.00000 1000.
Pilot Car | |
SECTION TOTALS | S 744,781.50] S 789,085. S 0.00
__________________________________________ +____________________________+____________________________ —— e e
CONTRACT TOTALS | S 744,781.50] S 789,085. S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 024 -1
VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20040924024 COUNTIES : CHILTON
LETTING DATE : 09/24/04 10:00 AM DIVISION : 05
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-1107(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#49 from C.R.#59 to the Clanton city limits. Length

3.799 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 593,733.12 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 612,143.25 103.1007%
3 04013 DUNN CONSTRUCTION COMPANY, INC. S 618,891.79 104.2374%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 024 -2
TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20040924024 COUNTIES : CHILTON
LETTING DATE : 09/24/04 10:00 AM DIVISION : 05
| ( 1 ) 23024 | ( 2 ) 01087 3 ) 04013

(
|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. DUNN CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

Solid Yellow, Class 2T, Type A, Traffic

|
|
|
Stripe |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 210D021 1050.000 CUYD| 10.75000 11287.50| 7.55000 7927.50] 24.42000 25641.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0020 212A000 402.000 STA | 26.00000 10452.00 | 52.75000 21205.50] 6.21000 2496.42
Machine Grading Shoulders | \ |
0030 405A000 3050.000 GAL | 1.75000 5337.50] 0.95000 2897.50| 1.03000 3141.50
Tack Coat | | |
0040 429A240 3876.000 TON | 39.90000 154652.40| 46.25000 179265.00| 46.93000 181900.68
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C | | |
0050 429B241 6360.000 TON | 38.65000 245814.00 | 42.25000 268710.00] 39.71000 252555.60
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C | |
0060 429C245 585.000 TON | 65.00000 38025.00 | 48.00000 28080.00| 69.19000 40476.15
Improved Bituminous Concrete Base Layer | | |
Patching, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range C | | |
0070 429C246 585.000 TON | 42.35000 24774.75| 42.00000 24570.00| 63.68000 37252.80
Improved Bituminous Concrete Base Layer | | |
Leveling, 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range C | | |
0080 600A000 LUMP | 55000.00000 55000.00 | 31000.00000 31000.00]| 20602.70000 20602.70
Mobilization | |
0090 630A001 500.000 LF | 21.12000 10560.00 | 21.00000 10500.00| 24.88000 12440.00
Steel Beam Guardrail, Class A, Type 2 | | |
0100 630C050 4.000 EACH] 1609.37000 6437.48 | 1600.00000 6400.00| 1895.83000 7583.32
Guardrail End Anchor, Type 20 Series | \ |
0110 652A056 2.000 ACRE| 452.64000 905.28]| 450.00000 900.00] 533.20000 1066.40
Seeding (Mix 2E) | | |
0120 656A000 2.000 ACRE| 402.34000 804.68| 450.00000 900.00| 473.96000 947.92
Mulching, Class A, Type 1 | | |
0130 701A030 8.000 MILE] 792.91000 6343.28| 725.00000 5800.00] 859.05000 6872.40
Solid White, Class 2T, Type A, Traffic | | |
Stripe \ |
0140 701A034 6.000 MILE 792.91000 4757.46| 750.00000 4500.00] 888.67000 5332.02
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/27/04
PAGE : 024 -3

CALL ORDER : 024 CONTRACT ID 20040924024 COUNTIES CHILTON
LETTING DATE 09/24/04 10:00 AM DIVISION : 05
| ( ) 23024 | ( 2 ) 01087 | ( 3 ) 04013
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 701A044 2.000 MILE| 345.63000 691.26] 400.00000 800.00] 473.96000 947.92
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | \
0160 701C000 4.000 MILE] 528.61000 2114.44| 375.00000 1500. 444 .34000 1777.36
Broken Temporary Traffic Stripe | |
0170 701C001 12.000 MILE] 589.60000 7075.20] 425.00000 5100. 503.58000 6042.96
Solid Temporary Traffic Stripe |
0180 703A004 110.000 SQFT| 5.08000 558.80] 2.00000 220. 2.37000 260.70
Traffic Control Markings, Class 2T, | |
Type A I \
0190 705A032 73.000 EACH]| 5.34000 389.82| 4.50000 328. 5.33000 389.09
Pavement Markers, Class A-H, Type 1-B | |
0200 705A037 365.000 EACH| 5.34000 1949.10] 4.50000 1642. 5.33000 1945.45
Pavement Markers, Class A-H, Type 2-D | |
0210 740B0O0O 339.000 SQFT| 8.03000 2722.17| 8.25000 2796. 9.14000 3098.46
Construction Signs | |
0220 740E000 50.000 EACH] 11.62000 581.00] 2.00000 100. 11.98000 599.00
Cones (36 Inches High) | |
0230 7400000 1.000 EACH] 2500.00000 2500.00 | 7000.00000 7000. 5521.94000 5521.94
Pilot Car | |
SECTION TOTALS | S 593,733.12] 612,143. S 618,891.79
__________________________________________ + _________________________+____________________________ —— e e
CONTRACT TOTALS | S 593,733.12] 612,143. S 618,891.79




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 025 -1
VENDOR RANKING

CALL ORDER : 025 CONTRACT ID : 20040924025 COUNTIES : GENEVA
LETTING DATE : 09/24/04 10:00 AM DIVISION : 07
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPOA-3100(205)

for constructing the Resurfacing and Traffic Stripe on
C.R.#6 from C.R.#4 to C.R.#61 east of Eunola. Length -

5.983 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 627,448.40 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 658,198.61 104.9008%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 025 -2
TABULATION OF BIDS

CALL ORDER : 025 CONTRACT ID : 20040924025 COUNTIES : GENEVA
LETTING DATE : 09/24/04 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206C010 8.000 SQYDJ 40.00000 320.00] 60.73000 485.84 |
Removing Concrete Driveway | | |
0020 209A000 9.000 EACH] 95.00000 855.00| 103.57000 932.13]|
Mailbox Reset, Single | \ |
0030 210D020 4575.000 CUYD| 3.00000 13725.00 | 4.81000 22005.75]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A2 or Better) | | |
0040 212A000 632.000 STA | 29.00000 18328.00 | 25.71000 16248.72|
Machine Grading Shoulders | \ |
0050 405A000 4830.000 GAL | 2.25000 10867.50| 2.01000 9708.30]
Tack Coat | | |
0060 429A201 6201.000 TON | 45.75000 283695.75| 46.90000 290826.90|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0070 429A206 2865.000 TON | 45.95000 131646.75| 47.55000 136230.75|
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0080 429B201 70.000 TON | 45.00000 3150.00] 62.69000 4388.30]
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range A | \ |
0090 429B206 500.000 TON | 45.00000 22500.00] 68.28000 34140.00]
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0100 429B213 1532.000 TON | 46.25000 70855.00 | 49.34000 75588.88 |
Improved Bituminous Concrete Binder | | |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0110 600A000 LUMP | 30000.00000 30000.00 | 22500.00000 22500.00]
Mobilization | |
0120 652A061 9.000 ACRE] 360.00000 3240.00] 403.99000 3635.91]
Seeding (Mix 3E) | | |
0130 656A000 9.000 ACRE] 340.00000 3060.00] 403.99000 3635.91|
\ |

Mulching, Class A, Type 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 025 -3
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20040924025 COUNTIES GENEVA
LETTING DATE 09/24/04 10:00 AM DIVISION 07
| ( 1 ) 23024 | ( 2 ) 01087 | ( )
|WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 665F000 175.000 EACH| 6.80000 1190.00] 5.69000 995.75]|
Hay Bales | | |
0150 665J000 700.000 LF | 2.50000 1750.00] 4.52000 3164.00|
Silt Fence, Type A | | |
0160 6650001 700.000 LF | 0.20000 140.00] 0.21000 147.00]
Silt Fence Removal | | |
0170 701A030 12.000 MILE] 750.00000 9000.00| 797.36000 9568.32]
Solid White, Class 2T, Type A, Traffic | | |
Stripe | | |
0180 701A034 7.000 MILE] 750.00000 5250.00| 797.36000 5581.52|
Solid Yellow, Class 2T, Type A, Traffic | \ |
Stripe | | |
0190 701A044 3.000 MILE] 340.00000 1020.00] 361.47000 1084.41|
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | | |
0200 701C000 3.000 MILE] 440.00000 1320.00] 467.78000 1403.34|
Broken Temporary Traffic Stripe | | |
0210 701C001 7.000 MILE] 470.00000 3290.00| 499.68000 3497.76 |
Solid Temporary Traffic Stripe | | |
0220 703A002 450.000 SQFT| 3.00000 1350.00] 3.19000 1435.50|
Traffic Control Markings, Class 2, Type | | |
A | \ |
0230 703A004 128.000 SQFT| 3.00000 384.00] 3.19000 408.32|
Traffic Control Markings, Class 2T, | |
Type A I \ [
0240 705A032 120.000 EACH| 5.00000 600.00| 5.32000 638.40|
Pavement Markers, Class A-H, Type 1-B | | |
0250 705A037 650.000 EACH| 5.00000 3250.00| 5.32000 3458.00|
Pavement Markers, Class A-H, Type 2-D | | |
0260 740B00O 655.000 SQFT| 7.88000 5161.40| 8.38000 5488.90 |
Construction Signs | | |
0270 7400000 1.000 EACH] 1500.00000 1500.00] 1000.00000 1000.00|
Pilot Car | | |
SECTION TOTALS | $ 627,448.40| S 658,198.61| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 627,448.40] S 658,198.61]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 026 -1
VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20040924026 COUNTIES : HALE
LETTING DATE : 09/24/04 10:00 AM DIVISION : 05
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-3300(207)

for constructing the Resurfacing and Traffic Stripe on
C.R.#17 from C.R.#24 to S.R.#14 northwest of Greensboro.
Length - 5.416 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 359,142.50 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 441,280.70 122.8706%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER 026 CONTRACT 1ID 20040924026 COUNTIES HALE
LETTING DATE 09/24/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 3752.000 GAL | 1.25000 4690.00| 1.35000 5065.20]
Tack Coat | ‘ |
0020 424A341 5544.000 TON | 42.75000 237006.00] 52.00000 288288.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0030 424A347 350.000 TON | 42.75000 14962.50| 68.00000 23800.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0040 424B648 1050.000 TON | 51.00000 53550.00| 59.00000 61950.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL A/B | \ |
0050 600A000 LUMP | 8200.00000 8200.00| 13000.00000 13000.00]
Mobilization | \
0060 630A001 216.000 LF | 21.00000 4536.00| 28.00000 6048.00 |
Steel Beam Guardrail, Class A, Type 2 | \ |
0070 630C050 8.000 EACH] 1850.00000 14800.00| 1700.00000 13600.00]
Guardrail End Anchor, Type 20 Series | \ |
0080 701A004 11.000 MILE| 440.00000 4840.00] 465.00000 5115.00]
Solid White, Class 1, Type A Traffic | \ |
Stripe I \ |
0090 701A008 7.000 MILE]| 210.00000 1470.00| 225.00000 1575.00]
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0100 701A012 6.000 MILE] 440.00000 2640.00] 465.00000 2790.00]
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0110 701C000 7.000 MILE] 520.00000 3640.00] 575.00000 4025.00]
Broken Temporary Traffic Stripe | \ |
0120 701C001 6.000 MILE] 580.00000 3480.00] 625.00000 3750.00]
Solid Temporary Traffic Stripe | | |
0130 703A000 100.000 SQFT| 2.00000 200.00] 2.50000 250.00]
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0140 705A032 135.000 EACH] 5.50000 742 .50 6.25000 843.75]
\ |

Pavement Markers, Class A-H, Type 1-B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 026 -3
TABULATION OF BIDS

CALL ORDER : 026 CONTRACT ID : 20040924026 COUNTIES : HALE
LETTING DATE : 09/24/04 10:00 AM DIVISION : 05

( 1 ) 02033 | ( 2 ) 01087
S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
0150 705A037 315.000 EACH| 5.50000 1732.50] 6.25000 1968.75|
Pavement Markers, Class A-H, Type 2-D | | |
0160 740B0O0O 218.000 SQFT| 8.50000 1853.00] 9.00000 1962.00|
Construction Signs | | |
0170 740E000 50.000 EACH] 1.00000 50.00| 15.00000 750.00|
Cones (36 Inches High) | | |
0180 7400000 1.000 EACH] 750.00000 750.00] 6500.00000 6500.00]
Pilot Car | | |
SECTION TOTALS | S 359,142.50] S 441,280.70] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 359,142.50] S 441,280.70] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 027 -1

VENDOR RANKING

CALL ORDER : 027 CONTRACT ID : 20040924027 COUNTIES : HENRY
LETTING DATE : 09/24/04 10:00 AM DIVISION : 07

CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-3422(201)

for constructing the Resurfacing and Traffic Stripe on
C.R.#54 from C.R.#75 to Piney Woods Creek northwest of
Abbeville. Length - 2.882 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 305,907.81 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 309,926.12 101.3136%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 027 -2
TABULATION OF BIDS

CALL ORDER : 027 CONTRACT ID : 20040924027 COUNTIES : HENRY
LETTING DATE : 09/24/04 10:00 AM DIVISION : 07
| ( 1 ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \

Solid White, Class 1, Type A Traffic
Stripe

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 401B108 33076.000 SQYD| 0.95000 31422.20| 0.82000 27122 .32
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0020 405A000 2035.000 GAL | 0.50000 1017.50] 1.50000 3052.50]
Tack Coat | \ |
0030 429A198 1323.000 TON | 44.95000 59468.85| 53.95000 71375.85]|
Improved Bituminous Concrete Wearing | \ |
Surface Layer,Leveling, 3/8" Maximum | \ |
Aggregate Size Mix, Esal Range A | | |
0040 429A200 2581.000 TON | 44.50000 114854.50] 45.33000 116996.73|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0050 429B206 100.000 TON | 55.00000 5500.00] 69.18000 6918.00 |
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A | | |
0060 429B213 868.000 TON | 45.65000 39624.20| 48.79000 42349.72|
Improved Bituminous Concrete Binder | | |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A | \ |
0070 600A000 LUMP | 20000.00000 20000.00] 7500.00000 7500.00 |
Mobilization | |
0080 630A001 100.000 LF | 25.00000 2500.00| 25.00000 2500.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0090 630C022 4.000 EACH] 1200.00000 4800.00] 1200.00000 4800.00|
Guardrail End Anchor, Type Special | \
0100 630C070 4.000 EACH| 1900.00000 7600.00| 1900.00000 7600.00 |
Guardrail End Anchor, Type 10 Series | \ |
0110 665F000 50.000 EACH| 7.50000 375.00] 9.00000 450.00]
Hay Bales | | |
0120 665J000 200.000 LF | 3.75000 750.00] 4.60000 920.00]
Silt Fence, Type A | \ |
0130 6650001 200.000 LF | 0.50000 100.00] 4.80000 960.00]
Silt Fence Removal | | |
0140 701A004 6.000 MILE] 390.00000 2340.00] 390.00000 2340.00]
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/27/04
PAGE : 027 -3

CALL ORDER : 027 CONTRACT ID 20040924027 COUNTIES HENRY
LETTING DATE 09/24/04 10:00 AM DIVISION : 07
| ( ) 23024 | ( 2 ) 01087 ( )

|[WIREGRASS CONSTRUCTION COMP

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0150 701A035 4.000 MILE]|
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |
0160 701A045 2.000 MILE|
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |

0170 701C000 2.000 MILE|
Broken Temporary Traffic Stripe |
0180 701C001 4.000 MILE]|

Solid Temporary Traffic Stripe |
0190 703A000 120.000 SQFT|
Traffic Control Markings, Class 1, Type |
A |
0200 703D001 120.000 SQFT|
Temporary Traffic Control Markings |
0210 705A032 173.000 EACH]
Pavement Markers, Class A-H, Type 1-B |
0220 705A037 432.000 EACH|
Pavement Markers, Class A-H, Type 2-D |

0230 740B00O 212.000 SQFT|
Construction Signs |

0240 740E000 20.000 EACH|
Cones (36 Inches High) |

0250 740M001 20.000 EACH]
Ballast For Cone |

0260 7400000 1.000 EACH]|
Pilot Car

SECTION TOTALS

CONTRACT TOTALS

| APAC-SOUTHEAST,

AMOUNT |
____________________________ +____________________________+_______________________________
4900.00]

UNIT PRICE AMOUNT | UNIT PRICE
1225.00000 4900.00]| 1225.00000
1
650.00000 1300.00]| 650.00000 1300.
1
440.00000 880.00| 440.00000 880.
490.00000 1960.001 490.00000 1960.
2.00000 240.00} 2.00000 240.
1
1.50000 180.00] 1.50000 180.
5.00000 865.00} 5.00000 865.
5.00000 2160.00} 5.00000 2160.
7.88000 1670.56} 8.00000 1696.
15.00000 300.00} 8.00000 160.
5.00000 100.00} 10.00000 200.
1000.00000 lOO0.00} 500.00000 500.
$ 305,907.81} $ 309,926.
T Taess0re11 8 309926012

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 028 -1
VENDOR RANKING

CALL ORDER : 028 CONTRACT ID : 20040924028 COUNTIES : MONROE
LETTING DATE : 09/24/04 10:00 AM DIVISION : 08
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPNU-5022 (200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#30 from C.R.#21 south of Peterman to C.R.#21 north of
Peterman. Length - 2.271 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 478,874.46 100.0000%
2 23011 HOSEA O. WEAVER & SONS, INC. S 507,854.54 106.0517%
3 01073 ASPHALT SUPPLY, LLC S 507,973.24 106.0765%
4 13008 MOBILE ASPHALT COMPANY, LLC $ 545,089.50 113.8272%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 028 -2
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20040924028 COUNTIES MONROE
LETTING DATE 09/24/04 10:00 AM DIVISION 08
| ( 1 ) 01087 | ( 2 ) 23011 | ( 3 ) 01073
| APAC-SOUTHEAST, INC. |HOSEA O. WEAVER & SONS, INC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 214A000 86.000 CUYD| 55.00000 4730.00] 12.00000 1032.00] 13.50000 1161.00
Structure Excavation | \ |
0020 214B001 129.000 CUYD] 30.00000 3870.00] 45.00000 5805.00| 50.00000 6450.00
Foundation Backfill, Commercial | | |
0030 305A000 2945.000 CUYD| 8.50000 25032.50] 9.41000 27712 .45] 8.00000 23560.00
Borrow, Section 210, (A-4 Or Better) | | |
(For Miscellaneous Use) | | |
0040 405A000 1840.000 GAL | 1.70000 3128.00] 1.22000 2244.80] 2.26000 4158.40
Tack Coat | \ |
0050 424A340 1833.000 TON | 45.00000 82485.00 | 47.55000 87159.15| 41.80000 76619.40
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0060 424B644 3667.000 TON | 42.00000 154014.00] 41.04000 150493.68| 44.45000 162998.15
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0070 424C345 50.000 TON | 80.00000 4000.00]| 89.98000 4499.00| 55.00000 2750.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0080 424C351 467.000 TON | 47.00000 21949.00]| 45.49000 21243.83]| 41.66000 19455.22
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0090 502A000 4004.000 1B | 2.84000 11371.36]| 2.00000 8008.00] 2.22000 8888.88
Steel Reinforcement | | |
0100 524B011 38.000 CUYD| 970.00000 36860.00| 1200.00000 45600.00 | 1021.00000 38798.00
Culvert Concrete Extension (Cast In | |
Place) | \ |
0110 600A000 LUMP | 15500.00000 15500.00| 18370.57000 18370.57] 29000.00000 29000.00
Mobilization | \
0120 630A001 2288.000 LF | 18.70000 42785.60 | 20.70000 47361.60] 22.45000 51365.60
Steel Beam Guardrail, Class A, Type 2 | \ |
0130 630C050 26.000 EACH] 1575.00000 40950.00| 1575.00000 40950.00 | 1750.00000 45500.00
Guardrail End Anchor, Type 20 Series | \ |
0140 652A061 4.000 ACRE] 500.00000 2000.00] 500.00000 2000.00] 556.00000 2224.00
\ |

Seeding (Mix 3E) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 028 -3
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20040924028 COUNTIES MONROE
LETTING DATE 09/24/04 10:00 AM DIVISION 08
| ( 1 ) 01087 | ( 2 ) 23011 | ( 3 ) 01073
| APAC-SOUTHEAST, INC. |[HOSEA O. WEAVER & SONS, INC |ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 656A000 4.000 ACRE] 500.00000 2000.00| 500.00000 2000.00] 556.00000 2224.00
Mulching, Class A, Type 1 | | |
0160 659A001 100.000 SQYD| 3.00000 300.00] 3.50000 350.00]| 3.34000 334.00
Erosion Control Netting, Class B | | |
0170 665A000 1.000 ACRE] 250.00000 250.00| 200.00000 200.00| 280.00000 280.00
Temporary Seeding | | |
0180 665B000 1.000 ACRE] 250.00000 250.00| 200.00000 200.00| 280.00000 280.00
Temporary Mulching | \ |
0190 665F000 100.000 EACH| 6.00000 600.00| 8.29000 829.00] 6.67000 667.00
Hay Bales | \ |
0200 665J000 2500.000 LF | 3.00000 7500.00] 4.20000 10500.00] 3.34000 8350.00
Silt Fence, Type A | | |
0210 6650001 2500.000 LF | 0.50000 1250.00] 1.95000 4875.00| 0.60000 1500.00
Silt Fence Removal | | |
0220 701A031 5.000 MILE] 1050.00000 5250.00| 1050.00000 5250.00| 1135.00000 5675.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0230 701A035 3.000 MILE] 1225.00000 3675.00| 1225.00000 3675.00| 1325.00000 3975.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0240 701A045 1.000 MILE] 750.00000 750.00] 750.00000 750.00| 811.00000 811.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0250 701C000 1.000 MILE] 460.00000 460.00] 460.00000 460.00| 498.00000 498.00
Broken Temporary Traffic Stripe | | |
0260 701C001 8.000 MILE] 460.00000 3680.00| 460.00000 3680.00| 498.00000 3984.00
Solid Temporary Traffic Stripe | | |
0270 705A032 45.000 EACH]| 5.00000 225.00| 5.00000 225.00| 5.41000 243.45
Pavement Markers, Class A-H, Type 1-B | | |
0280 705A037 210.000 EACH] 5.00000 1050.00] 5.00000 1050.00| 5.41000 1136.10
Pavement Markers, Class A-H, Type 2-D | | |
0290 740B00O 223.000 SQFT| 8.00000 1784.00] 11.96000 2667.08]| 9.00000 2007.00
Construction Signs | | |
0300 740D000 50.000 EACH] 2.50000 125.00] 81.05000 4052.50| 35.00000 1750.00
Channelizing Drums | | |
0310 740E000 50.000 EACH]| 1.00000 50.00| 13.33000 666.50] 9.00000 450.00
Cones (36 Inches High) | | |
0320 7400000 1.000 EACH]| 1000.00000 1000.00] 3944 .38000 3944 .38 880.04000 880.04
Pilot Car | | |
SECTION TOTALS | $ 478,874.46] S 507,854.54] $ 507,973.24
—————————————————————————————————————————— T T e et et i
CONTRACT TOTALS | S 478,874.46| S 507,854.54| S 507,973.24




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 028 -4
TABULATION OF BIDS
CALL ORDER : 028 CONTRACT 1ID 20040924028 COUNTIES MONROE
LETTING DATE 09/24/04 10:00 AM DIVISION : 08
(4 ) 13008 I ( ) I ( )
|[MOBILE ASPHALT COMPANY, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 214A000 86.000 CUYD| 15.00000 1290.00]| |
Structure Excavation | \ |
0020 214B001 129.000 CUYD] 45.00000 5805.00] |
Foundation Backfill, Commercial | | |
0030 305A000 2945.000 CUYD| 12.25000 36076.25]| |
Borrow, Section 210, (A-4 Or Better) | | |
(For Miscellaneous Use) | | |
0040 405A000 1840.000 GAL | 1.00000 1840.00]| |
Tack Coat | \ |
0050 424A340 1833.000 TON | 47.25000 86609.25| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0060 424B644 3667.000 TON | 41.00000 150347.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0070 424C345 50.000 TON | 50.00000 2500.00] |
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0080 424C351 467.000 TON | 50.00000 23350.00] |
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0090 502A000 4004.000 1B | 1.00000 4004.00] |
Steel Reinforcement | | |
0100 524B011 38.000 CUYD| 800.00000 30400.00] |
Culvert Concrete Extension (Cast In | |
Place) | \ |
0110 600A000 LUMP | 54500.00000 54500.00| |
Mobilization | \
0120 630A001 2288.000 LF | 28.00000 64064.00 | |
Steel Beam Guardrail, Class A, Type 2 | \ |
0130 630C050 26.000 EACH] 1775.00000 46150.00| |
Guardrail End Anchor, Type 20 Series | \ |
0140 652A061 4.000 ACRE] 500.00000 2000.00| |
\ |

Seeding (Mix 3E)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 028 -5
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20040924028 COUNTIES MONROE
LETTING DATE 09/24/04 10:00 AM DIVISION 08
[( 4 ) 13008 I ( ) I ( )
|[MOBILE ASPHALT COMPANY, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 656A000 4.000 ACRE| 500.00000 2000.00| |
Mulching, Class A, Type 1 | \ |
0160 659A001 100.000 SQYD| 3.00000 300.00] |
Erosion Control Netting, Class B | | |
0170 665A000 1.000 ACRE] 250.00000 250.00| |
Temporary Seeding | \ |
0180 665B000O 1.000 ACRE] 250.00000 250.00 | |
Temporary Mulching | \ |
0190 665F000 100.000 EACH] 6.00000 600.00| |
Hay Bales | \ |
0200 665J000 2500.000 LF | 3.00000 7500.00]| |
Silt Fence, Type A | \ |
0210 6650001 2500.000 LF | 0.50000 1250.00]| |
Silt Fence Removal | \ |
0220 701A031 5.000 MILE] 1060.00000 5300.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0230 701A035 3.000 MILE]| 1235.00000 3705.00| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0240 701A045 1.000 MILE] 755.00000 755.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0250 701C000 1.000 MILE] 465.00000 465.00] |
Broken Temporary Traffic Stripe | \ |
0260 701C001 8.000 MILE] 465.00000 3720.00| |
Solid Temporary Traffic Stripe | \ |
0270 705A032 45.000 EACH| 5.00000 225.00| |
Pavement Markers, Class A-H, Type 1-B | \ |
0280 705A037 210.000 EACH| 5.00000 1050.00]| |
Pavement Markers, Class A-H, Type 2-D | | |
0290 740B00O 223.000 SQFT| 8.00000 1784.00] |
Construction Signs | | |
0300 740D00O 50.000 EACH] 50.00000 2500.00| |
Channelizing Drums | \ |
0310 740E000 50.000 EACH| 10.00000 500.00] |
Cones (36 Inches High) | | |
0320 7400000 1.000 EACH] 4000.00000 4000.00] |
Pilot Car | \ |
SECTION TOTALS | $ 545,089.50] $ 0.00] $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | S 545,089.50] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 029 -1
VENDOR RANKING

CALL ORDER : 029 CONTRACT ID : 20040924029 COUNTIES : MORGAN
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01
CONTRACT TIME : 60 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) BR-5211(201)

for constructing the Bridge Replacement and Approaches on
C.R.#40 (Upper River Road) at Madden Branch north of
Somerville. Length 0.094 mi.

TOTAL % OVER
BID LOW BID

1 13004 MILLER & MILLER, INC. $ 183,057.27 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 029 -2
TABULATION OF BIDS
CALL ORDER : 029 CONTRACT ID 20040924029 COUNTIES MORGAN
LETTING DATE 09/24/04 10:00 AM DIVISION : 01
| ( 1 ) 13004 I ( ) I ( )
|[MILLER & MILLER, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 3000.00000 3000.00| |
Clearing & Grubbing (Approximately | \ |
Acre) | \ |
0020 206D000 302.000 LF | 7.50000 2265.00| |
Removing Pipe | | |
0030 210A000 100.000 CUYD| 12.05000 1205.00] |
Unclassified Excavation | | |
0040 210D001 450.000 CUYD]| 15.25000 6862.50] |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0050 214A000 536.000 CUYD| 8.50000 4556.00| |
Structure Excavation | \ |
0060 214B0O01 78.000 CUYD]| 22.00000 1716.00] |
Foundation Backfill, Commercial | | |
0070 230A000 4.000 RBST| 460.00000 1840.00] |
Roadbed Processing | \ |
0080 301A004 667.000 SQYD| 4.00000 2668.00 | |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | | |
0090 301A012 2000.000 SQYD| 6.00000 12000.00] |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0100 401A000 1278.000 SQYD| 2.75000 3514.50| |
Bituminous Treatment A | \ |
0110 405A000 39.000 GAL | 3.25000 126.75] |
Tack Coat | ‘ |
0120 429A220 77.000 TON | 59.00000 4543.00| |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0130 429B221 184.000 TON | 52.00000 9568.00| |
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range B | |
0140 502A000 29471.000 LB | 0.62000 18272.02| |
Steel Reinforcement | \ |
0150 524A010 135.000 CUYD| 400.00000 54000.00] |
| \ |

Culvert Concrete



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 029 -3
TABULATION OF BIDS
CALL ORDER 029 CONTRACT 1ID 20040924029 COUNTIES MORGAN
LETTING DATE 09/24/04 10:00 AM DIVISION 01
I ( 1 ) 13004 I ( ) | ( )
|[IMILLER & MILLER, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
0160 600A000 LUMP | 21800.00000 21800.00| |
Mobilization | \
0170 610C001 74.000 TON | 21.00000 1554.00| |
Loose Riprap, Class 2 | \ |
0180 610D000 93.000 SQYD] 4.50000 418.50] |
Filter Blanket | \ |
0190 630A001 168.000 LF | 26.00000 4368.00 | |
Steel Beam Guardrail, Class A, Type 2 | \ |
0200 630C050 4.000 EACH]| 1600.00000 6400.00| |
Guardrail End Anchor, Type 20 Series | \ |
0210 650A000 155.000 CUYD] 16.00000 2480.00| |
Topsoil | \ |
0220 6522053 1.000 ACRE] 1200.00000 1200.00| |
Seeding (Mix 1E) | \ |
0230 656A001 1.000 ACRE] 1800.00000 1800.00| |
Mulching, Class A, Type 2 | \ |
0240 665F000 50.000 EACH] 8.00000 400.00] |
Hay Bales | \ |
0250 665J000 100.000 LF | 10.00000 1000.00| |
Silt Fence, Type A | \ |
0260 6650001 100.000 LF | 1.00000 100.00] |
Silt Fence Removal | \ |
0270 680A000 LUMP | 3800.00000 3800.00| |
Engineering Controls | \ |
0280 701A031 1.000 MILE] 1500.00000 1500.00| |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0290 701A035 1.000 MILE] 1500.00000 1500.00]| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0300 701C001 1.000 MILE] 750.00000 750.00] |
Solid Temporary Traffic Stripe | \ |
0310 705A037 13.000 EACH| 210.00000 2730.00]| |
Pavement Markers, Class A-H, Type 2-D | \ |
0320 740B00O 302.000 SQFT| 10.00000 3020.00]| |
Construction Signs | \ |
0330 740F002 4.000 EACH]| 250.00000 1000.00| |
Barricades, Type III | \ |
0340 7401005 4.000 EACH]| 275.00000 1100.00]| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 183,057.27] S 0.00] S 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 183,057.27| $ 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 030 -1
VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20040924030 COUNTIES : RUSSELL
LETTING DATE : 09/24/04 10:00 AM DIVISION : 04
CONTRACT TIME : 150 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5700(207)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on
Rabbit Road at Cowickee Creek north of Rutherford. Length -

0.302 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 08017 H & I CONSTRUCTION, INC. S 467,077.85 100.0000%
2 23044 WARE CONSTRUCTION CO., INC. S 527,142.68 112.8597%
3 03041 HILTON COOPER CONTRACTING, INC. $ 561,376.25 120.1890%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 030 -2
TABULATION OF BIDS

CALL ORDER : 030 CONTRACT ID : 20040924030 COUNTIES : RUSSELL
LETTING DATE : 09/24/04 10:00 AM DIVISION : 04
| ( 1 ) 08017 | ( 2 ) 23044 | ( 3 ) 03041
|H & L CONSTRUCTION, INC. |[WARE CONSTRUCTION CO., INC. |HILTON COOPER CONTRACTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 10000.00000 10000.00] 6000.00000 6000.00] 6700.00000 6700.00
Clearing & Grubbing (Approximately 2 | \ |
Acres) I \ |
0020 206A000 LUMP | 5000.00000 5000.00| 10000.00000 10000.00] 6200.00000 6200.00
Removal Of 0ld Bridge, Station 11+02.65 | | |
0030 210A000 1194.000 CUYD]| 4.00000 4776.00] 4.75000 5671.50| 7.30000 8716.20
Unclassified Excavation | | |
0040 210D000 11454.000 CUYD| 8.00000 91632.00]| 10.98000 125764.92| 10.40000 119121.60
Borrow Excavation | \ |
0050 214A000 2000.000 CUYD]| 6.50000 13000.00] 12.00000 24000.00| 11.50000 23000.00
Structure Excavation | | |
0060 214B001 530.000 CUYD]| 38.00000 20140.00 | 22.00000 11660.00] 47.00000 24910.00
Foundation Backfill, Commercial | | |
0070 230A000 17.000 RBST| 200.00000 3400.00| 250.00000 4250.00| 285.00000 4845.00
Roadbed Processing | | |
0080 301A012 3565.000 SQYD| 6.50000 23172.50| 6.50000 23172.50| 6.50000 23172.50
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A012 3565.000 SQYD| 5.00000 17825.00] 5.00000 17825.00] 6.20000 22103.00
Bituminous Treatment AJG | | |
0100 502A000 82921.000 LB | 0.85000 70482.85| 0.86000 71312.06| 1.05000 87067.05
Steel Reinforcement | \ |
0110 524A011 404.000 CUYD| 355.00000 143420.00] 380.00000 153520.00] 439.85000 177699.40
Culvert Concrete (Cast In Place) | | |
0120 600A000 LUMP | 29066.00000 29066.00 | 20400.00000 20400.00| 17000.00000 17000.00
Mobilization | |
0130 610C001 344.000 TON | 28.00000 9632.00| 31.00000 10664.00] 29.00000 9976.00
Loose Riprap, Class 2 | \ |
0140 610D00O 410.000 SQYD| 2.00000 820.00] 3.00000 1230.00| 2.65000 1086.50
Filter Blanket | | |
0150 650B000 944 .000 CUYD| 4.00000 3776.00 | 2.30000 2171.20] 2.20000 2076.80
Topsoil From Stockpiles | \ |
0160 658A002 2.000 ACRE| 1500.00000 3000.00| 1200.00000 2400.00] 1450.00000 2900.00
Hydro-Seeding & Mulching (Mix 2E) | |
0170 665F000 309.000 EACH]| 4.00000 1236.00] 7.00000 2163.00]| 5.00000 1545.00
Hay Bales \ |
\ 4.25000 13128.25] 4.00000 12356.00
\ |

|
0180 665J000 3089.000 LF | 2.50000 7722.50
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 030 -3
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20040924030 COUNTIES RUSSELL
LETTING DATE 09/24/04 10:00 AM DIVISION 04
| ( 1 ) 08017 | ( 2 ) 23044 | ( 3 ) 03041
|H & L CONSTRUCTION, INC. |[WARE CONSTRUCTION CO., INC. |HILTON COOPER CONTRACTING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 6650001 3089.000 LF | 0.50000 1544 .50 2.25000 6950.25] 0.80000 2471.20
Silt Fence Removal | | |
0200 680A000 LUMP | 3500.00000 3500.00| 10000.00000 10000.00] 4500.00000 4500.00
Engineering Controls | | |
0210 740B00O 145.000 SQFT| 8.50000 1232.50] 12.00000 1740.00| 10.00000 1450.00
Construction Signs | | |
0220 740F002 8.000 EACH] 225.00000 1800.00] 265.00000 2120.00] 225.00000 1800.00
Barricades, Type III | \ |
0230 7401005 4.000 EACH] 225.00000 900.00] 250.00000 1000.00| 170.00000 680.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | S 467,077.85] S 527,142.68] S 561,376.25
—————————————————————————————————————————— e
CONTRACT TOTALS | S 467,077.85] S 527,142.68| S 561,376.25




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20040924031 COUNTIES : WILCOX
LETTING DATE : 09/24/04 10:00 AM DIVISION : 08
CONTRACT TIME : 80 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) STPOA-6608 (200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#59 from S.R.#10 to S.R.#21 north of Pine Apple. Length
- 10.556 mi.

TOTAL % OVER
BID LOW BID

1 01087 APAC-SOUTHEAST, INC. $ 935,579.80 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 031 -2
TABULATION OF BIDS
CALL ORDER : 031 CONTRACT 1ID 20040924031 COUNTIES WILCOX
LETTING DATE 09/24/04 10:00 AM DIVISION : 08
I ( 1 ) 01087 I ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 401B106 116750.000 SQYD| 1.70000 198475.00] |
Bituminous Treatment JG (With Polymer | | |
Additive) | \ |
0020 405A000 10650.000 GAL | 0.40000 4260.00| |
Tack Coat | \ |
0030 424A340 815.000 TON | 41.40000 33741.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0040 424Bo644 16810.000 TON | 36.70000 616927.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0050 424C344 50.000 TON | 85.00000 4250.00]| |
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0060 600A000 LUMP | 10000.00000 10000.00| |
Mobilization | |
0070 701A030 21.000 MILE] 750.00000 15750.00| |
Solid White, Class 2T, Type A, Traffic | \ |
Stripe | \ |
0080 701A034 20.000 MILE] 750.00000 15000.00] |
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | \ |
0090 701A044 10.000 MILE| 320.00000 3200.00] |
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | \ |
0100 701C000 20.000 MILE| 440.00000 8800.00| |
Broken Temporary Traffic Stripe | \ |
0110 701C001 40.000 MILE| 540.00000 21600.00| |
Solid Temporary Traffic Stripe | \ |
0120 703A004 120.000 SQFT| 5.00000 600.00| |
Traffic Control Markings, Class 2T, | \
Type A | \ |
0130 740B00O 277.000 SQFT| 8.40000 2326.80] |
\ |

Construction Signs



CALL ORDER : 031
LETTING DATE : 09/24/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20040924031
DIVISION : 08

DATE : 09/27/04
PAGE : 031 -3

COUNTIES : WILCOX

|
LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0140 7400000 1.000 EACH]|
Pilot Car |
SECTION TOTALS

( 1 ) 01087 |
APAC-SOUTHEAST, INC. \
\

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
650.00000 650.00|
\
$ 935,579.80] 0.00]
____________________________ +____________________________+_______________________________
$ 935,579.80] 0.00]




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 039 -1
VENDOR RANKING

CALL ORDER : 039 CONTRACT ID : 20040924039 COUNTIES : MONTGOMERY
LETTING DATE : 09/24/04 10:00 AM DIVISION : 06

CONTRACT TIME : 05/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : MONTGOMERY PROJECT (S) : MG-7725(601)

for constructing the Additional Lanes (Grade, Drainage,
Pavement, and Signals) on U.S.#31 from north of Hyundai
Boulevard to U.S.#80 in Montgomery. Length - 2.412 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19047 SOUTHEAST CHEROKEE CONSTRUCTION CO., INC. $ 6,298,961.13 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 6,599,926.36 104.7780%

3 14001 NEWELL ROADBUILDERS, INC. $ 7,152,121.36 113.5445%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 039 -2
TABULATION OF BIDS

Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |

CALL ORDER : 039 CONTRACT ID : 20040924039 COUNTIES : MONTGOMERY
LETTING DATE : 09/24/04 10:00 AM DIVISION : 06
| ( 1 ) 19047 | ( 2 ) 01087 | ( 3 ) 14001
| SOUTHEAST CHEROKEE CONSTRUC |APAC-SOUTHEAST, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 25000.00000 25000.00| 41000.00000 41000.00| 39000.00000 39000.00
Clearing & Grubbing (Approximately 13 | \ |
Acres) I \ |
0020 206B0O0O LUMP | 4500.00000 4500.00] 11000.00000 11000.00] 5000.00000 5000.00
Removal Of 0ld Box Culvert, Station | \
130+60 | \ |
0030 206C000 1522.000 SQYD| 5.00000 7610.00] 6.00000 9132.00] 8.00000 12176.00
Removing Concrete Sidewalk | | |
0040 206C010 546.000 SQYD| 5.00000 2730.00 | 6.00000 3276.00| 8.00000 4368.00
Removing Concrete Driveway | | |
0050 206D000 1186.000 LF | 10.00000 11860.00] 5.00000 5930.00| 8.50000 10081.00
Removing Pipe | | |
0060 206D002 297.000 LF | 5.00000 1485.00] 3.00000 891.00] 3.50000 1039.50
Removing Curb | | |
0070 206D003 6207.000 LF | 5.00000 31035.00] 6.00000 37242.00| 4.00000 24828.00
Removing Curb And Gutter | | |
0080 206E021 2.000 EACH| 7500.00000 15000.00] 4000.00000 8000.00| 12500.00000 25000.00
Removing Brick Signs | \ |
0090 210A000 27991.000 CUYD] 4.00000 111964.00] 5.00000 139955.00] 10.00000 279910.00
Unclassified Excavation | | |
0100 210D00O0 23428.000 CUYD] 7.75000 181567.00] 8.25000 193281.00] 12.00000 281136.00
Borrow Excavation | | |
0110 210D025 25256.000 CUYD] 6.75000 170478.00] 9.50000 239932.00| 12.00000 303072.00
Borrow Excavation (Improved Roadbed) | | |
0120 214A000 2652.000 CUYD]| 7.00000 18564.00| 7.00000 18564.00] 6.00000 15912.00
Structure Excavation | \ |
0130 214B001 830.000 CUYD| 25.00000 20750.00 | 40.00000 33200.00| 38.00000 31540.00
Foundation Backfill, Commercial | | |
0140 230A000 238.000 RBST| 315.00000 74970.00| 300.00000 71400.00| 325.00000 77350.00
Roadbed Processing | | |
0150 301A012 61589.000 SQYD| 6.75000 415725.75] 6.75000 415725.75] 7.69000 473619.41
\ |
\ |
0160 301B0O0O8 15.000 CUYD]| 125.00000 1875.00] 50.00000 750.00| 100.00000 1500.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed | | |
0170 401A000 61589.000 SQYD| 0.42000 25867.38| 0.50000 30794.50| 0.40000 24635.60
\ |

Bituminous Treatment A |



ALABAMA DEPARTMENT OF TRANSPORTATION 09/27/04
039 -3
TABULATION OF BIDS
CALL ORDER : 039 CONTRACT ID : 20040924039 COUNTIES MONTGOMERY
LETTING DATE : 09/24/04 10:00 AM DIVISION : 06
| ( 1 ) 19047 | ( 2 01087 | ( 3 ) 14001
| SOUTHEAST CHEROKEE CONSTRUC |APAC-SOUTHEAST, |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 405A000 10993.000 GAL | 2.65000 29131.45] 1.10000 12092.30] 2.50000 27482.50
Tack Coat | \ |
0190 410C000 1.000 EACH] 15800.00000 15800.00| 6500.00000 6500.00 | 15000.00000 15000.00
Contractor Retained Profilograph | \ |
0200 420A011 4282.000 TON | 68.50000 293317.00] 66.70000 285609.40] 65.00000 278330.00
Polymer Modified Open Graded Friction | \ |
Course, Mix 2 | \ |
0210 424A360 6867.000 TON | 43.00000 295281.00| 38.12000 261770.04] 41.00000 281547.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0220 424B651 13756.000 TON | 35.00000 481460.00| 38.32000 527129.92| 33.25000 457387.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0230 424B681 16169.000 TON | 34.75000 561872.75] 38.55000 623314.95]| 33.00000 533577.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0240 424B686 282.000 TON | 79.00000 22278.00]| 75.00000 21150.00| 75.00000 21150.00
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0250 424B690 12168.000 TON | 26.50000 322452.00] 40.20000 489153.60] 25.01000 304321.68
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0260 428B000 20658.000 LF | 0.27000 5577.66| 0.20000 4131.60] 0.25000 5164.50
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0270 430B040 50.000 TON | 75.00000 3750.00] 36.75000 1837.50] 42.00000 2100.00
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) I \ |
0280 502A000 6682.000 LB | 1.05000 7016.10| 1.00000 6682.00 | 1.00000 6682.00
Steel Reinforcement | \ |
0290 524B011 50.000 CUYD| 750.00000 37500.00| 750.00000 37500.00 | 725.00000 36250.00
Culvert Concrete Extension (Cast In | \
Place) | \ |
0300 530A000 16.000 LF | 27.00000 432.00] 52.50000 840.00] 60.00000 960.00
| \ |

15" Roadway Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 039 -4
TABULATION OF BIDS

Furnishing Base, Soil And Structure |
Laboratories |

CALL ORDER : 039 CONTRACT ID : 20040924039 COUNTIES : MONTGOMERY
LETTING DATE : 09/24/04 10:00 AM DIVISION : 06
| ( 1 ) 19047 | ( 2 ) 01087 | ( 3 ) 14001
| SOUTHEAST CHEROKEE CONSTRUC |APAC-SOUTHEAST, INC. |[NEWELL ROADBUILDERS, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0310 530A001 140.000 LF | 29.00000 4060.00] 23.10000 3234.00| 30.00000 4200.00
18" Roadway Pipe (Class 3 R.C.) | |

0320 530A002 148.000 LF | 35.00000 5180.00| 26.25000 3885.00| 39.00000 5772.00
24" Roadway Pipe (Class 3 R.C.) | | |

0330 530A003 188.000 LF | 47.00000 8836.00| 33.60000 6316.80] 49.00000 9212.00
30" Roadway Pipe (Class 3 R.C.) | |

0340 530B00O 72.000 LF | 40.00000 2880.00 | 31.50000 2268.00]| 40.00000 2880.00
18" Span, 11" Rise Roadway Pipe (Class | | |
3 R.C.) | | |

0350 530B002 144.000 LF | 52.00000 7488.00| 47.25000 6804.00] 47.50000 6840.00
29" Span, 18" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |

0360 530B008 136.000 LF | 180.00000 24480.00 | 157.50000 21420.00| 163.00000 22168.00
73" Span, 45" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |

0370 533A098 795.000 LF | 27.00000 21465.00| 28.35000 22538.25| 31.50000 25042.50
18" Storm Sewer Pipe (Class 3 R.C.) | |

0380 533A099 1230.000 LF | 33.00000 40590.00] 31.50000 38745.00| 41.00000 50430.00
24" Storm Sewer Pipe (Class 3 R.C.) | \ |

0390 535A001 88.000 LF | 29.00000 2552.00| 23.10000 2032.80]| 30.00000 2640.00
18" Side Drain Pipe | | |

0400 535A002 112.000 LF | 35.00000 3920.00| 28.35000 3175.20| 40.00000 4480.00
24" Side Drain Pipe | \ |

0410 535A300 24.000 LF | 35.00000 840.00] 52.50000 1260.00| 60.00000 1440.00
15" Side Drain Pipe (Extension) | |

0420 535A301 8.000 LF | 50.00000 400.00] 52.50000 420.00| 60.00000 480.00
18" Side Drain Pipe (Extension) | |

0430 535A800 24.000 LF | 35.00000 840.00] 52.50000 1260.00| 60.00000 1440.00
15" Side Drain Pipe (14 Gauge C.S.) | |
(Extension) | \ |

0440 535B009 56.000 LF | 48.00000 2688.00 | 52.50000 2940.00] 46.00000 2576.00
18" Span, 11" Rise Side Drain Pipe | |

0450 535B012 216.000 LF | 52.00000 11232.00] 52.50000 11340.00] 53.50000 11556.00
29" Span, 18" Rise Side Drain Pipe | |

0460 600A000 LUMP| 355000.00000 355000.00| 231000.00000 231000.00| 675000.00000 675000.00
Mobilization | |

0470 601A000 1.000 EACH]| 20000.00000 20000.00 | 8000.00000 8000.00| 1.00000 1.00

\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 039 -5
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20040924039 COUNTIES MONTGOMERY
LETTING DATE 09/24/04 10:00 AM DIVISION 06
| ( 1 ) 19047 | ( 2 ) 01087 | ( 3 ) 14001
| SOUTHEAST CHEROKEE CONSTRUC |APAC-SOUTHEAST, INC. |[NEWELL ROADBUILDERS, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0480 602A000 33.000 EACH]| 175.00000 5775.00| 85.00000 2805.00] 100.00000 3300.00
Right Of Way Markers | | |

0490 606A000 500.000 LF | 12.00000 6000.00| 10.00000 5000.00| 12.00000 6000.00
6" Underdrain Pipe | | |

0500 610C001 80.000 TON | 50.00000 4000.00] 37.00000 2960.00]| 51.50000 4120.00
Loose Riprap, Class 2 | | |

0510 610D000 60.000 SQYD| 3.00000 180.00] 3.15000 189.00] 10.00000 600.00
Filter Blanket | | |

0520 614A000 71.000 CUYD]| 275.00000 19525.00] 265.00000 18815.00] 350.00000 24850.00
Slope Paving | \

0530 618A000 1578.000 SQYD| 23.00000 36294.00| 22.00000 34716.00| 21.00000 33138.00
Concrete Sidewalk, 4" Thick | | |

0540 618B000 363.000 SQYD| 27.00000 9801.00] 26.25000 9528.75] 25.00000 9075.00
Concrete Driveway, 4" Thick | | |

0550 619A002 1.000 EACH] 575.00000 575.00] 550.00000 550.00]| 525.00000 525.00
18" Roadway Pipe End Treatment, Class 1 | | |

0560 619A003 2.000 EACH| 715.00000 1430.00] 685.00000 1370.00| 650.00000 1300.00
24" Roadway Pipe End Treatment, Class 1 | | |

0570 619A004 1.000 EACH] 1000.00000 1000.00] 945.00000 945.00]| 900.00000 900.00
30" Roadway Pipe End Treatment, Class 1 | \ |

0580 619A100 4.000 EACH] 550.00000 2200.00| 520.00000 2080.00]| 495.00000 1980.00
15" Side Drain Pipe End Treatment, | |
Class 1 | \ |

0590 619A101 5.000 EACH] 575.00000 2875.00 | 550.00000 2750.00] 525.00000 2625.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |

0600 619A102 6.000 EACH] 725.00000 4350.00] 685.00000 4110.00| 650.00000 3900.00
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |

0610 619A103 3.000 EACH] 1000.00000 3000.00| 945.00000 2835.00] 900.00000 2700.00
30" Side Drain Pipe End Treatment, | \
Class 1 | | |

0620 619B023 2.000 EACH| 1650.00000 3300.00| 1575.00000 3150.00| 1500.00000 3000.00
73" Span, 45" Rise Roadway Pipe End | |
Treatment, Class 1 | | |

0630 619B115 4.000 EACH] 550.00000 2200.00| 520.00000 2080.00] 495.00000 1980.00
18" Span, 11" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |

0640 619B117 10.000 EACH]| 725.00000 7250.00] 660.00000 6600.00] 625.00000 6250.00
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 039 -6
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20040924039 COUNTIES MONTGOMERY
LETTING DATE 09/24/04 10:00 AM DIVISION 06
| ( 1 ) 19047 | ( 2 ) 01087 | ( 3 ) 14001
| SOUTHEAST CHEROKEE CONSTRUC |APAC-SOUTHEAST, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0650 620A000 1.000 CUYD]| 1200.00000 1200.00] 1050.00000 1050.00| 1000.00000 1000.00
Minor Structure Concrete | | |
0660 621A000 3.000 EACH] 2400.00000 7200.00] 2200.00000 6600.00] 2100.00000 6300.00
Junction Boxes, Type 1, 1P Or 5 | | |
0670 621C015 11.000 EACH]| 2200.00000 24200.00 | 2050.00000 22550.00| 1950.00000 21450.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0680 621C017 1.000 EACH] 2420.00000 2420.00 | 2310.00000 2310.00] 2200.00000 2200.00
Inlets, Type S1 Or S3 (2 Wing) | | |
0690 621C027 1.000 EACH]| 2375.00000 2375.00| 2075.00000 2075.00] 1975.00000 1975.00
Inlets, Type C | \ |
0700 621C032 1.000 EACH] 3550.00000 3550.00| 3500.00000 3500.00]| 3250.00000 3250.00
Inlets, Type C (Modified) | | |
0710 621D002 1.000 EACH]| 550.00000 550.00] 525.00000 525.00| 500.00000 500.00
Inlet Units, Type C | | |
0720 621D015 2.000 EACH| 550.00000 1100.00] 525.00000 1050.00]| 500.00000 1000.00
Inlet Units, Type S1 Or S3 | | |
0730 621E015 9.000 EACH]| 2000.00000 18000.00] 2600.00000 23400.00| 2469.10000 22221.90
Manholes, Type M (Sanitary) | | |
0740 621F014 21.000 EACH] 350.00000 7350.00] 430.00000 9030.00] 407.10000 8549.10
Manhole Units, Type M (Sanitary) | | |
0750 623A001 382.000 LF | 21.00000 8022.00| 16.85000 6436.70] 20.00000 7640.00
Concrete Gutter (Valley) | | |
0760 623B000 113.000 LF | 16.50000 1864.50] 13.20000 1491.60| 15.50000 1751.50
Concrete Curb, Type N | | |
0770 623C000 2932.000 LF | 10.50000 30786.00] 11.05000 32398.60| 9.85000 28880.20
Combination Curb & Gutter, Type C | | |
0780 634A002 74.000 LF | 30.00000 2220.00| 17.50000 1295.00| 12.00000 888.00
Industrial Fence, 6 Feet High | \ |
0790 634C000 1830.000 LF | 26.00000 47580.00] 23.50000 43005.00| 12.00000 21960.00
Industrial Fence, 6 Feet High Plus | |
Barbed Wire (Vertical Arms) | \ |
0800 634D010 1.000 EACH] 950.00000 950.00] 550.00000 550.00]| 350.00000 350.00
Gate, 10 Feet Wide, Complete With | |
Fittings (Without Barbed Wire) | | |
0810 634D030 6.000 EACH] 1500.00000 9000.00| 2200.00000 13200.00] 1500.00000 9000.00
Gate, 30 Feet Wide, Complete With | |
Fittings (With Barbed Wire) | | |
0820 634E000 10.000 LF | 75.00000 750.00] 53.00000 530.00| 20.00000 200.00
Industrial Fence, 6 Feet High, Special | | |
| \ |

Mounting



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 039 -7
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20040924039 COUNTIES MONTGOMERY
LETTING DATE 09/24/04 10:00 AM DIVISION 06
| ( 1 ) 19047 | ( 2 01087 | ( 3 ) 14001
| SOUTHEAST CHEROKEE CONSTRUC |APAC-SOUTHEAST, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0830 637A000 1380.000 LF | 10.00000 13800.00] 19.25000 26565.00| 7.00000 9660.00
Fence Reset | | |
0840 641A616 256.000 LF | 90.00000 23040.00 | 140.00000 35840.00| 140.00000 35840.00
10 Inch Ductile Iron Water Main Laid | | |
0850 641A622 3831.000 LF | 165.00000 632115.00| 135.50000 519100.50] 135.30000 518334.30
16 Inch Ductile Iron Water Main Laid | | |
0860 641A686 726.000 LF | 160.00000 116160.00] 147.00000 106722.00] 146.70000 106504.20
10 Inch Ductile Iron Water Main Laid | | |
(Restrained Joint) | | |
0870 6412688 419.000 LF | 45.00000 18855.00] 128.00000 53632.00| 127.80000 53548.20
12 Inch Ductile Iron Water Main Laid | | |
(Restrained Joint) | | |
0880 641A692 1145.000 LF | 80.00000 91600.00| 151.00000 172895.00] 150.80000 172666.00
16 Inch Ductile Iron Water Main Laid | | |
(Restrained Joint) | | |
0890 645A510 422.000 LF | 35.00000 14770.00] 55.00000 23210.00| 55.00000 23210.00
8 Inch Ductile Iron Sanitary Sewer | | |
Gravity Pipe Laid | | |
0900 645A514 1679.000 LF | 50.00000 83950.00] 57.00000 95703.00]| 56.60000 95031.40
12 Inch Ductile Iron Sanitary Sewer | \ |
Gravity Pipe Laid | | |
0910 649A550 30.000 LF | 200.00000 6000.00| 117.00000 3510.00| 117.00000 3510.00
18 Inch Steel Encasement Pipe, Type 1 | \ |
Installation | \ |
0920 649A650 140.000 LF | 225.00000 31500.00] 146.00000 20440.00| 145.70000 20398.00
18 Inch Steel Encasement Pipe, Type 2 | | |
Installation | |
0930 649A660 471.000 LF | 165.00000 77715.00] 186.00000 87606.00] 185.30000 87276.30
24 Inch Steel Encasement Pipe, Type 2 | | |
Installation | |
0940 649A665 340.000 LF | 325.00000 110500.00] 238.00000 80920.00] 237.00000 80580.00
30 Inch Steel Encasement Pipe, Type 2 | | |
Installation | | |
0950 650A000 7420.000 CUYD]| 4.75000 35245.00] 8.40000 62328.00]| 15.00000 111300.00
Topsoil | | |
0960 651B00O 26.000 TON | 35.00000 910.00] 31.85000 828.10] 35.00000 910.00
Agricultural Limestone | | |
0970 651F000 1.000 TON | 425.00000 425.00] 400.00000 400.00| 350.00000 350.00
| \ |

Ammonium Nitrate



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 039 -8
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20040924039 COUNTIES MONTGOMERY
LETTING DATE 09/24/04 10:00 AM DIVISION 06
| ( 1 ) 19047 | ( 2 ) 01087 | ( 3 ) 14001
| SOUTHEAST CHEROKEE CONSTRUC |APAC-SOUTHEAST, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0980 652A056 23.000 ACRE] 400.00000 9200.00| 400.00000 9200.00] 500.00000 11500.00
Seeding (Mix 2E) | | |
0990 652B053 2.000 ACRE| 400.00000 800.00] 400.00000 800.00] 320.00000 640.00
Temporary Seeding (Mix 2AT) | | |
1000 652C000 13.000 ACRE]| 45.00000 585.00] 45.00000 585.00| 60.00000 780.00
Mowing | | |
1010 652D054 2.000 ACRE| 400.00000 800.00] 375.00000 750.00 | 300.00000 600.00
Seeding In Stubble (Mix 2A) | | |
1020 654A000 812.000 SQYD| 3.25000 2639.00| 3.25000 2639.00]| 6.00000 4872.00
Solid Sodding | |
1030 656A000 25.000 ACRE] 375.00000 9375.00]| 350.00000 8750.00 | 475.00000 11875.00
Mulching, Class A, Type 1 | | |
1040 659A000 200.000 SQYD] 1.40000 280.00| 1.30000 260.00| 3.00000 600.00
Erosion Control Netting, Class A | | |
1050 660C024 10.000 EACH]| 55.00000 550.00] 55.00000 550.00]| 50.00000 500.00
Shrubs, Buxus Sempervirens (American | | |
Boxwood) | | |
1060 660C048 4.000 EACH] 40.00000 160.00] 55.00000 220.00| 50.00000 200.00
Shrubs, Ilex Vomitoria Nana (Dwarf | | |
Yaupon Holly) | |
1070 660C082 5.000 EACH] 30.00000 150.00] 55.00000 275.00| 50.00000 250.00
Shrubs, Prunus Caroliniana | | |
(Cherry-Laurel) | | |
1080 660C098 1.000 EACH] 65.00000 65.00] 55.00000 55.00| 50.00000 50.00
Shrubs, Pyracantha Koidzumii (Formosa | | |
Pyracantha) | | |
1090 660C172 10.000 EACH]| 45.00000 450.00] 55.00000 550.00| 50.00000 500.00
Shrubs, Ligustrum Japonica (Waxleaf | | |
Ligustrum) | | |
1100 660D033 1.000 EACH]| 150.00000 150.00] 1000.00000 1000.00| 150.00000 150.00
Trees, Juniperus Virginiana (Eastern | | |
Redcedar) | | |
1110 665D000 1200.000 LF | 3.75000 4500.00] 17.00000 20400.00| 5.00000 6000.00
Temporary Wire Fence (Including Posts) | | |
1120 6653000 12466.000 LF | 2.35000 29295.10| 2.00000 24932.00| 2.50000 31165.00
Silt Fence, Type A | | |
1130 6650001 12466.000 LF | 0.25000 3116.50| 0.25000 3116.50| 0.50000 6233.00
Silt Fence Removal | | |
1140 6650000 480.000 LF | 5.50000 2640.00 | 5.30000 2544.00]| 7.50000 3600.00
| \ |

12 Inch Wattle



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 039 -9
TABULATION OF BIDS
CALL ORDER 039 CONTRACT 1ID 20040924039 COUNTIES MONTGOMERY
LETTING DATE 09/24/04 10:00 AM DIVISION 06
| ( 1 ) 19047 | ( 2 ) 01087 | ( 3 ) 14001
| SOUTHEAST CHEROKEE CONSTRUC |APAC-SOUTHEAST, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1150 6650001 990.000 LF | 6.50000 6435.00| 6.40000 6336.00 | 9.25000 9157.50
20 Inch Wattle | \ |
1160 666A001 13.000 ACRE| 15.00000 195.00] 10.10000 131.30] 0.01000 0.13
Pest Control Treatment | \ |
1170 674A000 2480.000 LF | 2.50000 6200.00| 17.35000 43028.00 | 7.30000 18104.00
Construction Safety Fence | \ |
1180 680A000 LUMP | 40000.00000 40000.00 | 85000.00000 85000.00] 200000.00000 200000.00
Engineering Controls | \ |
1190 701A028 5.000 MILE] 1550.00000 7750.00| 1627.50000 8137.50] 1550.00000 7750.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
1200 701A041 5.000 MILE] 990.00000 4950.00] 1039.50000 5197.50] 990.00000 4950.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
1210 701A046 3.000 MILE] 990.00000 2970.00] 1039.50000 3118.50] 990.00000 2970.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1220 701A048 5.000 MILE]| 1725.00000 8625.00]| 1811.25000 9056.25| 1725.00000 8625.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
1230 701B00S 1792.000 LF | 0.82000 1469.44| 0.90000 1612.80] 0.82000 1469.44
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | | |
1240 701C000 27.000 MILE] 520.00000 14040.00| 546.00000 14742.00| 520.00000 14040.00
Broken Temporary Traffic Stripe | \ |
1250 701C001 58.000 MILE] 580.00000 33640.00| 610.00000 35380.00| 580.00000 33640.00
Solid Temporary Traffic Stripe | | |
1260 701C006 5.000 MILE] 6800.00000 34000.00 | 7140.00000 35700.00] 6800.00000 34000.00
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | \ |
1270 701C009 1.000 MILE] 3200.00000 3200.00] 3360.00000 3360.00] 3200.00000 3200.00
Broken Temporary Traffic | \ |
Stripe (Removable Tape) | | |
1280 701D007 1.000 MILE] 1600.00000 1600.00| 1680.00000 1680.00] 1600.00000 1600.00
Solid Traffic Stripe Removed (Paint) | | |
1290 701D008 4.000 MILE] 1700.00000 6800.00 | 1785.00000 7140.00] 1700.00000 6800.00
Solid Traffic Stripe Removed (Plastic) | | |
1300 701D009 5.000 MILE]| 1500.00000 7500.00| 1575.00000 7875.00] 1500.00000 7500.00
\ |

Solid Traffic Stripe Removed (Tape)



08" Thick Or Steel Flat Sign Panels 14

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 039 -10
TABULATION OF BIDS
CALL ORDER 039 CONTRACT 1ID 20040924039 COUNTIES MONTGOMERY
LETTING DATE 09/24/04 10:00 AM DIVISION 06
| ( 1 ) 19047 | ( 2 01087 | ( 3 ) 14001
| SOUTHEAST CHEROKEE CONSTRUC |APAC-SOUTHEAST, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1310 701D015 1.000 MILE] 1550.00000 1550.00]| 1627.50000 1627.50] 1550.00000 1550.00
Broken Traffic Stripe Removed (Plastic) | \ |
1320 701D016 1.000 MILE] 1200.00000 1200.00] 1260.00000 1260.00] 1200.00000 1200.00
Broken Traffic Stripe Removed (Tape) | | |
1330 701F000 3584.000 LF | 0.25000 896.00| 0.30000 1075.20] 0.25000 896.00
Dotted Temporary Traffic Stripe | \ |
1340 701HO011 830.000 LF | 1.00000 830.00| 1.05000 871.50] 1.00000 830.00
Dotted Traffic Stripe Removed (Plastic) | | |
1350 703A002 2759.000 SQFT| 2.50000 6897.50| 2.65000 7311.35] 2.50000 6897.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1360 703B002 881.000 SQFT| 3.50000 3083.50] 3.70000 3259.70] 3.50000 3083.50
Traffic Control Legends, Class 2, Type | \ |
1370 703C003 461.000 SQFT| 4.00000 1844.00| 4.20000 1936.20] 4.00000 1844.00
Removal Of Existing Traffic Control | | |
Markings Or Legends (Tape) | \ |
1380 703D000 461.000 SQFT| 12.50000 5762.50] 13.15000 6062.15| 12.50000 5762.50
Temporary Traffic Control Markings (Tape | \ |
1390 703D001 10167.000 SQFT| 1.50000 15250.50| 1.60000 16267.20] 1.50000 15250.50
Temporary Traffic Control Markings | \ |
1400 703E001 470.000 SQFT| 1.50000 705.00] 1.60000 752.00] 1.50000 705.00
Temporary Traffic Control Legends | \ |
1410 705A022 280.000 EACH] 6.00000 1680.00]| 6.30000 1764.00] 6.00000 1680.00
Pavement Markers, Class C, Type 2-C | \
1420 705A023 1055.000 EACH] 6.00000 6330.00| 6.30000 6646.50 | 6.00000 6330.00
Pavement Markers, Class C, Type 2-D | \ |
1430 705A030 157.000 EACH] 5.25000 824.25| 5.50000 863.50] 5.25000 824.25
Pavement Markers, Class A-H, Type 2-C | \ |
1440 705A031 328.000 EACH] 5.25000 1722.00| 5.50000 1804.00] 5.25000 1722.00
Pavement Markers, Class A-H, Type 1-A | \ |
1450 705A037 575.000 EACH| 5.25000 3018.75] 5.50000 3162.50] 5.25000 3018.75
Pavement Markers, Class A-H, Type 2-D | | |
1460 707B003 1.000 EACH] 150.00000 150.00] 150.00000 150.00] 130.00000 130.00
Type A Hazard Marker Installation | \ |
1470 709A001 2.000 EACH| 140.00000 280.00 | 150.00000 300.00] 120.00000 240.00
Milepost, Type B | \ |
1480 710A115 139.000 SQFT| 17.00000 2363.00] 16.00000 2224.00] 14.00000 1946.00
Class 4, Aluminum Flat Sign Panels O. | \ |
\ |
\ |

Gauge (Type III

Or Type IV Background)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 039 -11
TABULATION OF BIDS
CALL ORDER : 039 CONTRACT ID 20040924039 COUNTIES MONTGOMERY
LETTING DATE 09/24/04 10:00 AM DIVISION 06
| ( 1 ) 19047 | ( 2 ) 01087 | ( 3 ) 14001
| SOUTHEAST CHEROKEE CONSTRUC |APAC-SOUTHEAST, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1490 710A125 17.000 SQFT| 21.00000 357.00] 19.00000 323.00| 16.75000 284.75
Class 7, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IV, VII, VIII Or IX | | |
Background) I \ |
1500 710A126 88.000 SQFT| 20.00000 1760.00] 20.00000 1760.00| 17.50000 1540.00
Class 8, Aluminum Flat Sign Panels 0. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | | |
1510 710B0O01 532.000 LF | 5.50000 2926.00 | 5.30000 2819.60]| 4.75000 2527.00
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | \ |
1520 730A002 LUMP | 3375.00000 3375.00| 3360.00000 3360.00| 3200.00000 3200.00
Removal Of Existing Traffic Control | \ |
Unit (US-31 AT SOUTHLAWN DRIVE) | |
1530 730A003 LUMP | 3375.00000 3375.00| 3360.00000 3360.00| 3200.00000 3200.00
Removal Of Existing Traffic Control | \ |
Unit (US-31 AT GREENLEAF DRIVE) | |
1540 730A012 LUMP | 2325.00000 2325.00| 2310.00000 2310.00] 2200.00000 2200.00
Removal Of Existing Traffic Control | | |
Unit (Partial) ( US-31 AT US-80 RAMPS) | | |
1550 730A013 LUMP | 3175.00000 3175.00| 3150.00000 3150.00]| 3000.00000 3000.00
Removal Of Existing Traffic Control | | |
Unit (Partial) (US-31 AT KINGSWOOD ROAD) | | |
1560 730C000 LUMP | 8450.00000 8450.00| 8400.00000 8400.00| 8000.00000 8000.00
Furnishing And Installing Traffic | \ |
Control Unit (US-31 AT US-80 RAMPS) | |
1570 730C001 LUMP | 11650.00000 11650.00] 11550.00000 11550.00] 11000.00000 11000.00
Furnishing And Installing Traffic | \ |
Control Unit (US-31 AT KINGSWOOD ROAD) | | |
1580 730C002 LUMP | 8375.00000 8375.00] 8347.50000 8347.50| 7950.00000 7950.00
Furnishing And Installing Traffic | | |
Control Unit (US-31 AT SOUTHLAWN DRIVE) | | |
1590 730C003 LUMP | 10000.00000 10000.00] 9922.50000 9922.50] 9450.00000 9450.00
Furnishing And Installing Traffic | | |
Control Unit (US-31 AT GREENLEAF DRIVE) | | |
1600 730E000 8.000 EACH]| 2225.00000 17800.00] 2205.00000 17640.00] 2100.00000 16800.00
Metal Traffic Signal Pole Foundation | \ |
1610 730G001 8.000 EACH] 6150.00000 49200.00] 6090.00000 48720.00 | 5800.00000 46400.00
\ |

Metal Traffic Signal Strain Pole |



ALABAMA DEPARTMENT OF TRANSPORTATION

09/27/04

039 -12
TABULATION OF BIDS
CALL ORDER : 039 CONTRACT 1ID 20040924039 COUNTIES MONTGOMERY
LETTING DATE : 09/24/04 10:00 AM DIVISION
| ( 1 ) 19047 | ( 2 01087 | ( 3 ) 14001
| SOUTHEAST CHEROKEE CONSTRUC |APAC-SOUTHEAST, |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1620 730L003 770.000 LF | 3.20000 2464.00| 3.15000 2425.50 | 3.00000 2310.00
1", Non-Metallic, Conduit | | |
1630 730L005 100.000 LF | 5.25000 525.00] 5.25000 525.00| 5.00000 500.00
2", Non-Metallic, Conduit | \ |
1640 730N010 6.000 EACH] 105.00000 630.00| 105.00000 630.00| 100.00000 600.00
Luminaire Extension Assembly, 12' | \
1650 730P022 24.000 EACH] 810.00000 19440.00| 804.30000 19303.20| 766.00000 18384.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
1660 730P024 9.000 EACH] 1200.00000 10800.00 | 1191.75000 10725.75| 1135.00000 10215.00
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | | |
1670 730Q011 2.000 EACH| 635.00000 1270.00] 633.15000 1266.30] 603.00000 1206.00
Pedestrian Signal Head, Type LED | \ |
1680 730R022 4.000 EACH] 9700.00000 38800.00 | 9660.00000 38640.00] 9200.00000 36800.00
Controller Assembly, Type III, 8 Phase | | |
1690 730U007 LUMP | 42000.00000 42000.00 | 42000.00000 42000.00| 40000.00000 40000.00
Furnishing And Installing Video | \ |
Detection System (US-31 AT US-80 RAMPS) | | |
1700 730U008 LUMP | 41000.00000 41000.00 | 40950.00000 40950.00] 39000.00000 39000.00
Furnishing And Installing Video | \ |
Detection System (US-31 AT KINGSWOOD | | |
ROAD) | \ |
1710 730U009 LUMP | 31500.00000 31500.00| 31185.00000 31185.00] 29700.00000 29700.00
Furnishing And Installing Video | \ |
Detection System (US-31 AT SOUTHLAWN | \ |
DRIVE) | | |
1720 7300010 LUMP | 31000.00000 31000.00 | 30975.00000 30975.00] 29500.00000 29500.00
Furnishing And Installing Video | \ |
Detection System (US-31 AT GREENLEAF | \ |
DRIVE) | \ |
1730 740B00O 1091.000 SQFT| 9.50000 10364.50| 10.50000 11455.50| 7.25000 7909.75
Construction Signs | | |
1740 740D000O 510.000 EACH| 75.00000 38250.00 | 62.00000 31620.00]| 51.00000 26010.00
Channelizing Drums | | |
1750 740E000 250.000 EACH] 12.00000 3000.00] 18.00000 4500.00] 20.00000 5000.00
Cones (36 Inches High) | | |
1760 740F002 18.000 EACH| 275.00000 4950.00] 250.00000 4500.00] 175.00000 3150.00
\ |

Barricades, Type III |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 039 -13
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20040924039 COUNTIES MONTGOMERY
LETTING DATE 09/24/04 10:00 AM DIVISION 06
| ( 1 ) 19047 | ( 2 ) 01087 | ( 3 ) 14001
| SOUTHEAST CHEROKEE CONSTRUC |APAC-SOUTHEAST, INC. |[NEWELL ROADBUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1770 7401005 12.000 EACH]| 650.00000 7800.00] 450.00000 5400.00| 475.00000 5700.00
Warning Lights, Type B (Detachable Head | | |
1780 740M001 250.000 EACH] 7.50000 1875.00] 8.40000 2100.00]| 10.00000 2500.00
Ballast For Cone | | |
1790 7400000 1.000 EACH]| 2650.00000 2650.00| 5000.00000 5000.00| 2500.00000 2500.00
Pilot Car | | |
1800 741C010 2.000 EACH| 5800.00000 11600.00] 4000.00000 8000.00| 3800.00000 7600.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1810 742A001 2.000 EACH| 15500.00000 31000.00] 12000.00000 24000.00| 14000.00000 28000.00
Portable Changeable Message Sign, Type | \ |
1820 7502100 LUMP| 300000.00000 300000.00| 294000.00000 294000.00| 280000.00000 280000.00
Roadway Lighting System (Rehabilitation | | |
1830 999 000 2500.000 HOUR| 0.80000 2000.00| 0.80000 2000.00]| 0.80000 2000.00
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 6,298,961.13] $ 6,599,926.36] $ 7,152,121.36
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 6,298,961.13| S 6,599,926.36]| $ 7,152,121.36




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 046 -1
VENDOR RANKING

CALL ORDER : 046 CONTRACT ID : 20040924046 COUNTIES : CULLMAN
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ST-022-091-002

for constructing the Resurfacing and Traffic Stripe on
S.R.#91 from S.R.#69 at Wilburn to MP 9.180 near
Arkadelphia. Length 7.230 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19010 SHELBY CONTRACTING CO., INC. $ 1,271,899.58 100.0000%
2 07002 GOOD HOPE CONTRACTING CO., INC. $ 1,299,746.92 102.1894%
3 23009 WHITAKER CONTRACTING CORPORATION $ 1,344,306.67 105.6928%
4 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,465,331.71 115.2081%
5 01087 APAC-SOUTHEAST, INC. $ 1,774,960.21 139.5519%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 046 -2
TABULATION OF BIDS

CALL ORDER : 046 CONTRACT ID : 20040924046 COUNTIES : CULLMAN
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01

1 ) 19010

( 2 ) 07002 [ ( 3 ) 23009
SHELBY CONTRACTING CO., INC

(
GOOD HOPE CONTRACTING CO., |[WHITAKER CONTRACTING CORPORATIO

LINE NO / ITEM CODE / ALT |

| \
I \
I \
| \
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |

0010 401B108 109441.000 SQYD| 0.69280 75820.72 | 0.68000 74419.88]| 0.69280 75820.72
Bituminous Treatment G (With Polymer | | |
Additive) | \ |

0020 405A000 6567.000 GAL | 1.50000 9850.50 | 1.20000 7880.40] 0.80000 5253.60
Tack Coat | \ |

0030 408A053 6000.000 SQYD| 2.00000 12000.00| 2.28000 13680.00| 1.85000 11100.00
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |

0040 424A340 6841.000 TON | 40.17000 274802.97| 39.80000 272271.80] 43.07000 294641.87
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |

0050 424B636 17785.000 TON | 35.23000 626565.55] 35.64000 633857.40] 35.16000 625320.60
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ |

0060 424B644 990.000 TON | 35.23000 34877.70 | 53.03000 52499.70| 44.69000 44243.10
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |

0070 430B040 5706.000 TON | 13.69000 78115.14| 9.80000 55918.80] 8.33000 47530.98
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) I \ |

0080 600A000 LUMP | 11500.00000 11500.00| 53773.00000 53773.00] 105000.00000 105000.00
Mobilization | |

0090 701C000 4.000 MILE] 625.00000 2500.00] 545.40000 2181.60| 540.00000 2160.00
Broken Temporary Traffic Stripe | \ |

0100 701C001 69.000 MILE| 675.00000 46575.00 | 626.20000 43207.80] 620.00000 42780.00
Solid Temporary Traffic Stripe | | |

0110 701G125 270.000 LF | 4.50000 1215.00] 5.05000 1363.50] 5.00000 1350.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |

0120 701G133 270.000 LF | 4.50000 1215.00] 5.05000 1363.50] 5.00000 1350.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |

0130 701H001 540.000 LF | 0.50000 270.00 | 1.01000 545.40| 1.00000 540.00

| \ |

Solid Traffic Stripe Removed (Plastic)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 046 -3
TABULATION OF BIDS
CALL ORDER 046 CONTRACT 1ID 20040924046 COUNTIES CULLMAN
LETTING DATE 09/24/04 10:00 AM DIVISION 01
| ( 1 ) 19010 | ( 2 ) 07002 | ( 3 ) 23009
| SHELBY CONTRACTING CO., INC |GOOD HOPE CONTRACTING CO., |[WHITAKER CONTRACTING CORPORATIO
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 7011013 19.000 MILE| 2400.00000 45600.00| 1919.00000 36461.00| 1900.00000 36100.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (Tpe 1 And 4 Beads) (0. | \ |
09"Thick) (6"Wide) | \ |
0150 7011019 17.000 MILE| 2400.00000 40800.00| 2171.50000 36915.50| 2150.00000 36550.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.09" | \ |
Thick) (6" Wide) | \ |
0160 7011021 2.000 MILE| 900.00000 1800.00| 1191.80000 2383.60] 1180.00000 2360.00
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (Type 1 And 4 Beads) (0.09" | \ |
Thick) (6"Wide) | \ |
0170 703A002 192.000 SQFT| 3.00000 576.00| 5.05000 969.60| 5.00000 960.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0180 705A032 118.000 EACH] 6.00000 708.00] 5.56000 656.08 5.50000 649.00
Pavement Markers, Class A-H, Type 1-B | | |
0190 705A037 940.000 EACH] 6.00000 5640.00| 5.56000 5226.40] 5.50000 5170.00
Pavement Markers, Class A-H, Type 2-D | | |
0200 740B00O 484.000 SQFT| 2.00000 968.00| 7.69000 3721.96] 7.70000 3726.80
Construction Signs | | |
0210 740D00O 50.000 EACH] 2.00000 100.00] 1.00000 50.00| 10.00000 500.00
Channelizing Drums | \ |
0220 740E000 200.000 EACH] 2.00000 400.00] 1.00000 200.00] 6.00000 1200.00
Cones (36 Inches High) | | |
0230 740M001 200.000 EACH| 0.00000 0.00] 1.00000 200.00] 0.00000 0.00
Ballast For Cone | \ |
SECTION TOTALS | $ 1,271,899.58] $ 1,299,746.92| $ 1,344,306.67
—————————————————————————————————————————— et e et i
CONTRACT TOTALS | $ 1,271,899.58]| S 1,299,746.92| S 1,344,306.67




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 046 -4
TABULATION OF BIDS

CALL ORDER : 046 CONTRACT ID : 20040924046 COUNTIES : CULLMAN
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01

( 4 ) 04013 | ( 5 ) 01087
DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \

+ -
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4+ —_—

|
|
Solid White, Class 3W, Type A Traffic |
Stripe (6" Wide) |
0120 701G133 270.000 LF | 5.71000 1541.70
|
|
|
|

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 401BR108 109441.000 SQYD| 0.79000 86458.39| 0.76000 83175.16|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0020 405A000 6567.000 GAL | 1.17000 7683.39] 1.30000 8537.10]
Tack Coat | \ |
0030 408A053 6000.000 SQYD| 3.84000 23040.00] 6.95000 41700.00]
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0040 424A340 6841.000 TON | 44.47000 304219.27| 56.20000 384464.20|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0050 424B636 17785.000 TON | 39.25000 698061.25] 49.35000 877689.75|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ |
0060 424B644 990.000 TON | 54.21000 53667.90 | 72.60000 71874.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 430B040 5706.000 TON | 16.57000 94548.42 | 26.20000 149497.20|
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) I \ |
0080 600A000 LUMP | 41350.55000 41350.55]| 2200.00000 2200.00|
Mobilization | \
0090 701C000 4.000 MILE] 616.41000 2465.64 | 600.00000 2400.00/|
Broken Temporary Traffic Stripe | \ |
0100 701C001 69.000 MILE| 707.73000 48833.37| 689.00000 47541.00]
Solid Temporary Traffic Stripe \ |
0110 701G125 270.000 LF 5.71000 1541.70] 5.60000 1512.00]
\ |
\ |
\ 5.60000 1512.00]
Solid Yellow, Class 3W, Type A Traffic \ |
Stripe (6" Wide) | |
0130 701H001 540.000 LF 1.14000 615.60] 1.10000 594.00|
\ |

Solid Traffic Stripe Removed (Plastic)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/27/04
PAGE : 046 -5

CALL ORDER : 046 CONTRACT 1ID 20040924046 COUNTIES CULLMAN
LETTING DATE 09/24/04 10:00 AM DIVISION : 01
) 04013 | ( 5 ) 01087 ( )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

|

|

|

QUANTITY |

+

0140 7011013 19.000 MILE|
Solid White, Class 2, Type A Traffic |
Stripe (Tpe 1 And 4 Beads) (0. |
09"Thick) (6"Wide) |
0150 7011019 17.000 MILE|
Solid Yellow, Class 2, Type A Traffic |
Stripe (Type 1 And 4 Beads) (0.09" |
Thick) (6" Wide) |
0160 7011021 2.000 MILE|
Broken Yellow, Class 2, Type A Traffic |
Stripe (Type 1 And 4 Beads) (0.09" |
Thick) (6"Wide) |
0170 703A002 192.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |
0180 705A032 118.000 EACH]
Pavement Markers, Class A-H, Type 1-B |
0190 705A037 940.000 EACH]
Pavement Markers, Class A-H, Type 2-D |

0200 740B00O 484.000 SQFT|
Construction Signs |

0210 740D000 50.000 EACH]
Channelizing Drums |

0220 740E000 200.000 EACH]
Cones (36 Inches High)

0230 740M001 200.000 EACH]

Ballast For Cone
SECTION TOTALS

CONTRACT TOTALS

NN CONSTRUCTION CO., INC. |APAC-SOUTHEAST,

\
AMOUNT| UNIT PRICE

40630.

2620.

1075.

719.
5734.
4089.
3465.
2340.
1500.

1,774,960.

____________________________ +____________________________
2168.85000 41208.15| 2110.00000
\
\
\
2454.22000 41721.74| 2390.00000
\
\
\
1346.97000 2693.94 | 1310.00000
\
\
\
5.71000 1096.32| 5.60000
\
\
6.28000 741.04 | 6.10000
\
6.28000 5903.20 | 6.10000
\
8.71000 4215.64 | 8.45000
\
36.05000 1802.50| 69.30000
\
6.01000 1202.00| 11.70000
\
3.60000 720.00 | 7.50000
\
$ 1,465,331.71] $
_________________________ +
$ 1,465,331.71| $

1,774,960.

AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 047 -1
VENDOR RANKING

CALL ORDER : 047 CONTRACT ID : 20040924047 COUNTIES : HOUSTON
LETTING DATE : 09/24/04 10:00 AM DIVISION : 07
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-035-052-002

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#52 from S.R.#95 to the Georgia state line in
Columbia. Length 2.272 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 755,222.09 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 778,506.10 103.0831%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 047 -2
TABULATION OF BIDS
CALL ORDER 047 CONTRACT ID 20040924047 COUNTIES HOUSTON
LETTING DATE 09/24/04 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D001 836.000 LF | 1.50000 1254.00] 1.50000 1254.00]
Removing Guardrail | | |
0020 209A000 2.000 EACH| 153.23000 306.46| 150.00000 300.00|
Mailbox Reset, Single | \ |
0030 210D021 2484.000 CUYD| 9.79000 24318.36]| 4.00000 9936.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 or Better ) | | |
0040 212A000 131.000 STA | 70.00000 9170.00 | 75.00000 9825.00|
Machine Grading Shoulders | \ |
0050 405A000 1425.000 GAL | 4.98000 7096.50] 3.00000 4275.00]
Tack Coat | | |
0060 408A052 47470.000 SQYD] 1.34000 63609.80 | 1.50000 71205.00|
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0070 410H000 1.000 EACH] 10000.00000 10000.00 | 10000.00000 10000.00|
Material Remixing Device | \ |
0080 424A361 3915.000 TON | 55.80000 218457.00 | 59.50000 232942 .50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0090 424A366 5000.000 TON | 53.14000 265700.00 | 42.50000 212500.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 600A000 LUMP | 24000.00000 24000.00] 75000.00000 75000.00|
Mobilization | \
0110 630A001 500.000 LF | 17.50000 8750.00| 17.50000 8750.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0120 630C003 4.000 EACH] 1200.00000 4800.00] 1200.00000 4800.00]
Guardrail End Anchor, Type 13 | | |
0130 630C050 5.000 EACH] 1650.00000 8250.00] 1650.00000 8250.00]
Guardrail End Anchor, Type 20 Series | \ |
0140 651B00O 8.000 TON | 25.00000 200.00| 35.00000 280.00|
Agricultural Limestone | \ |
0150 652A061 4.000 ACRE] 425.00000 1700.00] 370.00000 1480.00]
Seeding (Mix 3E) | \ |
0160 654A001 1842.000 SQYD| 3.70000 6815.40 | 3.00000 5526.00]
\ |

Solid Sodding (Bermuda) |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 09/27/04
PAGE : 047 -3

CALL ORDER : 047 CONTRACT 1ID 20040924047 COUNTIES HOUSTON
LETTING DATE : 09/24/04 10:00 AM DIVISION 07
[ ( 1 ) 01087 | ( 2 ) 23024 ( )

Broken Yellow, Class 3W, Type A Traffic
Stripe (6" Wide)

| APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
__________________________________________ +____________________________+____________________________
0170 656A000 4.000 ACRE] 425.00000 1700.00]
Mulching, Class A, Type 1 | \
0180 665F000 100.000 EACH| 4.75000 475.00]
Hay Bales | |
0190 665J000 1500.000 LF | 3.50000 5250.00|
Silt Fence, Type A | |
0200 6650001 1500.000 LF | 0.50000 750.00]
Silt Fence Removal | \
0210 680A000 LUMP | 3308.97000 3308.97|
Engineering Controls | |
0220 701A028 5.000 MILE] 1500.00000 7500.00]
Solid White, Class 2, Type A Traffic | |
Stripe (0.06" Thick) (6" Wide) |
0230 701A046 2.000 MILE| 950.00000 1900.00]
Broken Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) (6" Wide) |
0240 701A048 4.000 MILE] 1700.00000 6800.00|
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09"™ Thick) (6" Wide) |
0250 701B0O0S 400.000 LF | 0.80000 320.00]
Dotted Class 2, Type A Traffic Stripe | |
(0.09"™ Thick) (6" Wide) | |
0260 701C000 5.000 MILE] 420.00000 2100.00|
Broken Temporary Traffic Stripe | \
0270 701C001 17.000 MILE] 490.00000 8330.00]
Solid Temporary Traffic Stripe |
0280 701D007 1.000 MILE] 1600.00000 1600.00]
Solid Traffic Stripe Removed (Paint) | |
0290 701D008 1.000 MILE] 1750.00000 1750.00]
Solid Traffic Stripe Removed (Plastic) | |
0300 701D014 1.000 MILE] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | |
0310 701D015 1.000 MILE] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | |
0320 701G125 3696.000 LF | 3.53000 13046.88|
Solid White, Class 3W, Type A Traffic | \
Stripe (6" Wide) | |
0330 701G129 1142.000 LF | 1.75000 1998.50]
| \
| \

|[WIREGRASS CONSTRUCTION COMP

UNIT PRICE

25000.

1500.

950.

1700.

420.

490.

1600.

1750.

1500.

1500.

.10000

00000

00000

00000

00000

.80000

00000

00000

00000

00000

00000

00000

.53000

.75000

AMOUNT

150.

25000.

7500.

1900.

6800.

320.

2100.

8330.

1600.

1750.

1500.

1500.

13046.

1998.

o (@] o
o o o

o o (@] (@]
(@} o (@] o

o (@] o (@] o (@]
o o (@] o o o
—_— 4=

[ee]
[oe]

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 047 -4
TABULATION OF BIDS
CALL ORDER 047 CONTRACT 1ID 20040924047 COUNTIES HOUSTON
LETTING DATE 09/24/04 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0340 701G133 1412.000 LF | 3.73000 5266.76] 3.73000 5266.76]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | \ |
0350 703A002 5180.000 SQFT| 2.50000 12950.00| 2.50000 12950.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0360 703B002 824.000 SQFT| 3.50000 2884.00] 3.50000 2884.00]
Traffic Control Legends, Class 2, Type | \ |
0370 703D001 1436.000 SQFT| 1.30000 1866.80| 1.30000 1866.80]
Temporary Traffic Control Markings | \ |
0380 703E001 711.000 SQFT| 1.30000 924.30] 1.30000 924.30]
Temporary Traffic Control Legends | \ |
0390 705A030 56.000 EACH] 5.00000 280.00| 5.00000 280.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0400 705A031 40.000 EACH| 5.00000 200.00| 5.00000 200.00]
Pavement Markers, Class A-H, Type 1-A | | |
0410 705A032 586.000 EACH]| 5.00000 2930.00] 5.00000 2930.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0420 705A037 539.000 EACH| 5.00000 2695.00] 5.00000 2695.00]
Pavement Markers, Class A-H, Type 2-D | | |
0430 705A038 180.000 EACH] 5.00000 900.00] 5.00000 900.00]
Pavement Markers, Class A-H, Type 2-E | \ |
0440 740B00O 878.000 SQFT| 7.62000 6690.36| 7.62000 6690.36|
Construction Signs | \ |
0450 740E000 100.000 EACH] 13.59000 1359.00]| 15.00000 1500.00]
Cones (36 Inches High) | | |
0460 740M001 100.000 EACH] 10.19000 1019.00]| 5.00000 500.00]
Ballast For Cone | \ |
0470 7400000 1.000 EACH] 1000.00000 1000.00]| 2500.00000 2500.00]
Pilot Car | \ |
SECTION TOTALS | S 755,222.09| $ 778,506.10| $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 755,222.09] S 778,506.10] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20040924048 COUNTIES : MARION
LETTING DATE : 09/24/04 10:00 AM DIVISION : 02
CONTRACT TIME : 180 Working Days (available days)

CONTRACT DESCRIPTION

for constructing the Widening, Resurfacing, Traffic Stripe
and Slope Correction on S.R.#44 from MP 0.000 in Guin to
S.R.#129 in Brilliant. Length 9.537 mi.

PROJECT (S) : ST-047-044-001

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 20011 TRI-COUNTY CONSTRUCTION, INC. $ 5,143,035.15 100.0000%
2 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 5,775,625.20 112.2999%
3 01087 APAC-SOUTHEAST, INC. $ 5,950,856.54 115.7071%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 048 -2
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20040924048 COUNTIES MARION
LETTING DATE 09/24/04 10:00 AM DIVISION
| 1 ) 20011 | ( 2 ) 07003 | ( 3 ) 01087
| I-COUNTY CONSTRUCTION, IN |R.E. GRILLS CONSTRUCTION CO |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 50000.00000 50000.00 | 6000.00000 6000.00| 22478.42000 22478.42
Clearing & Grubbing (Approximately 2 | \ |
acres I \ |
0020 206C010 217.000 SQYD| 10.00000 2170.00] 12.00000 2604.00| 18.98000 4118.66
Removing Concrete Driveway | | |
0030 206D000O 512.000 LF | 2.00000 1024.00] 7.00000 3584.00] 10.21000 5227.52
Removing Pipe | \ |
0040 209A000 13.000 EACH| 100.00000 1300.00] 150.00000 1950.00] 160.09000 2081.17
Mailbox Reset, Single | \ |
0050 209A001 4.000 EACH] 130.00000 520.00] 360.00000 1440.00] 198.82000 795.28
Mailbox Reset, Double | | |
0060 209A002 1.000 EACH] 150.00000 150.00] 400.00000 400.00| 198.82000 198.82
Mailbox Reset, Multiple | \ |
0070 210A000 28412.000 CUYD| 4.00000 113648.00] 3.60000 102283.20| 4.79000 136093.48
Unclassified Excavation | | |
0080 210D011 38823.000 CUYD] 6.50000 252349.50| 5.00000 194115.00]| 11.53000 447629.19
Borrow Excavation (A-4 or Better) | |
0090 214A000 1422.000 CUYD] 6.50000 9243.00| 11.00000 15642.00| 3.41000 4849.02
Structure Excavation | | |
0100 214B002 439.000 CUYD| 25.00000 10975.00 | 19.00000 8341.00] 13.84000 6075.76
Foundation Backfill, Commercial (ALDOT | | |
#467) | \ |
0110 243A035 10222.000 SQYD| 3.00000 30666.00 | 1.00000 10222.00| 3.99000 40785.78
Geosynthetic Reinforcement For Soft | \ |
Soil Stabilization, Type 3 | \ |
0120 247A003 16934.000 CUYD| 100.00000 1693400.00] 88.00000 1490192.00] 106.50000 1803471.00
Geofoam Blocks Type EPS100 | \ |
0130 301A008 272.000 SQYD| 6.00000 1632.00] 6.00000 1632.00] 19.06000 5184.32
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0140 305B060 5791.000 TON | 17.00000 98447.00 | 18.00000 104238.00| 18.60000 107712.60
Crushed Aggregate, Section 825, type B, | \ |
For Miscellaneous Use | \ |
0150 401B108 156267.000 SQYD| 0.69120 108011.75] 0.80000 125013.60| 0.74000 115637.58
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |
0160 405A000 13804.000 GAL | 1.05000 14494.20| 1.10000 15184.40] 1.14000 15736.56
| \ |

Tack Coat



CALL ORDER
LETTING DATE

048

09/24/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT ID
DIVISION

DATE
PAGE
TABULATION OF BIDS

20040924048
02

COUNTIES MARION

09/27/
048 -3

04

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 408A051 3128.000 SQYD
Planing Existing Pavement
(Approximately 0.00" Thru 1.0" Thick)

0180 424A336 5667.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,3/8" Maximum Aggregate
Size Mix, Esal Range A/B

0190 424A338 500.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,3/8" Maximum
Aggregate Size Mix,Esal Range A/B

0200 424B635 15535.000
Superpave Bituminous Concrete Upper
Binder Layer, 3/4" Maximum Aggregate
Size MIx, ESAL Range A/B

0210 424B673 22346.000
Superpave Bituminous Concrete Lower
Binder Layer, Leveling ,3/4" Maximum
Aggregate Size Mix, ESAL Range A/B

0220 424C344 500.000
Superpave Bituminous Concrete Base
Layer, Patching, 1" Maximum Aggregate
Size Mix, ESAL Range A/B

0230 424C350 4257.000
Superpave Bituminous Concrete Base
Layer, Widening, 1" Maximum Aggregate
Size Mix, ESAL Range A/B

0240 430B014
Aggregate Surfacing
Modified)

0250 430B019S
Aggregate Surfacing

0260 530A000
15" Roadway Pipe

0270 530A002
24" Roadway Pipe

0280 530A003
30" Roadway Pipe

0290 530A004
36" Roadway Pipe

TON

TON

TON

TON

313.000
(ALDOT #410

TON

5111.000 TON
(ALDOT #57 Or #78)
32.000 LF
(Class 3 R.C.)
218.000
(Class 3 R.C.)
72.000
(Class 3 R.C.)
144.000
(Class 3 R.C.)

LF

LF

LF

1)

(
TRI-COUNTY CONSTRUCTION,

37.
45.
33.
32.
48.
36.

23.

21.
26.
45.
68.

92.

20011 2 ) 07003

GRILLS CONSTRUCTION CO

[ ( 3 ) 01087
| APAC-SOUTHEAST,

[
AMOUNT |

I (
IN |R.E.
\

AMOUNT| UNIT PRICE UNIT PRICE

15640.00| 2.50000 7820.00| 1.97000

40000 211945.80 58.00000 328686.00 46.64000

00000 22500.00 76.00000 38000.00 53.57000

80000 525083.00 47.00000 730145.00 41.29000

90000 735183.40 48.00000 1072608.00 40.69000

00000 24000.00 75.00000 37500.00 80.12000

40000 154954. 49.00000 0 41.04000

00000 7199.00 14.00000 4382.00 12.57000

00000 107331. 15.00000 76665. 29.82000

00000 832. 21.00000 672. 44.73000

00000 9810. 36.00000 7848. 49.96000

00000 4896. 40.00000 2880. 75.

0
0
0
0
0

208593.0
0
0
0
0
0 02000
0

8
0
0
4
0
80
0
0
0
0
0
0

0 0
0 0
0 0
0 0
0 0

00000 13248. 63.00000 9072. 63.

\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\ 40000
\

INC.

AMOUNT

6162.

264308.

26785.

641440.

909258.

40060.

174707.

3934

152410.

1431.

10891.

5401.

9129.

16

88

00

15

74

00

28

.41

02

36

28

44

60



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 048 -4
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20040924048 COUNTIES MARION
LETTING DATE 09/24/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 07003 | ( 3 ) 01087
| TRI-COUNTY CONSTRUCTION, IN |R.E. GRILLS CONSTRUCTION CO |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 530A100 16.000 LF | 24.00000 384.00] 23.00000 368.00| 107.03000 1712.48
15" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0310 5302101 92.000 LF | 29.00000 2668.00| 32.00000 2944.00 | 80.60000 7415.20
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0320 530A102 224.000 LF | 45.00000 10080.00 | 34.00000 7616.00] 66.77000 14956.48
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | | |
0330 530A103 136.000 LF | 68.00000 9248.00 | 42.00000 5712.00] 76.02000 10338.72
30" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0340 530A104 116.000 LF | 92.00000 10672.00 | 61.00000 7076.00] 94.81000 10997.96
36" Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0350 530A105 32.000 LF | 118.00000 3776.00| 94.00000 3008.00] 149.83000 4794 .56
42" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0360 530A106 96.000 LF | 150.00000 14400.00 | 98.00000 9408.00| 131.90000 12662.40
48" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0370 530A108 220.000 LF | 210.00000 46200.00 | 110.00000 24200.00| 155.52000 34214.40
60" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0380 535A002 168.000 LF | 45.00000 7560.00 | 41.00000 6888.00 | 57.47000 9654.96
24" Side Drain Pipe | \ |
0390 600A000 LUMP | 50000.00000 50000.00| 423000.00000 423000.00| 87410.13000 87410.13
Mobilization | |
0400 602A000 5.000 EACH] 120.00000 600.00| 200.00000 1000.00] 133.13000 665.65
Right Of Way Markers | \ |
0410 606A012 1590.000 LF | 12.50000 19875.00 | 9.00000 14310.00]| 10.65000 16933.50
6" Underdrain Pipe, Type 8 | \ |
0420 608A000 12422.000 SQYD| 2.00000 24844 .00 | 2.00000 24844.00| 2.40000 29812.80
Separation Geotextile | \ |
0430 610C001 169.000 TON | 28.00000 4732.00] 31.00000 5239.00] 37.28000 6300.32
Loose Riprap, Class 2 | \ |
0440 610D00O 302.000 SQYD| 1.60000 483.20] 2.00000 604.00| 4.26000 1286.52
Filter Blanket | \ |
0450 614A000 119.000 CUYD] 250.00000 29750.00| 242.00000 28798.00| 303.53000 36120.07
\ |

Slope Paving |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 048 -5
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20040924048 COUNTIES MARION
LETTING DATE 09/24/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 07003 | ( 3 ) 01087
| TRI-COUNTY CONSTRUCTION, IN |R.E. GRILLS CONSTRUCTION CO |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0460 619A001 1.000 EACH]| 450.00000 450.00] 575.00000 575.00| 711.26000 711.26
15" Roadway Pipe End Treatment, Class 1 | | |
0470 619A002 6.000 EACH] 500.00000 3000.00| 600.00000 3600.00| 771.56000 4629.36
18" Roadway Pipe End Treatment, Class 1 | | |
0480 619A003 19.000 EACH]| 550.00000 10450.00] 650.00000 12350.00] 886.73000 16847.87
24" Roadway Pipe End Treatment, Class 1 | | |
0490 619A054 10.000 EACH]| 1000.00000 10000.00] 1300.00000 13000.00] 1495.11000 14951.10
30" Roadway Pipe End Treatment, Class 2 | \ |
0500 619A055 6.000 EACH| 1500.00000 9000.00| 1600.00000 9600.00] 1819.40000 10916.40
36" Roadway Pipe End Treatment, Class 2 | | |
0510 619A056 2.000 EACH| 1600.00000 3200.00| 1900.00000 3800.00| 2182.54000 4365.08
42" Roadway Pipe End Treatment, Class 2 | | |
0520 619A057 2.000 EACH| 2000.00000 4000.00] 2000.00000 4000.00| 2687.74000 5375.48
48" Roadway Pipe End Treatment, Class 2 | | |
0530 619A059 4.000 EACH] 3500.00000 14000.00] 2700.00000 10800.00] 3277.48000 13109.92
60" Roadway Pipe End Treatment, Class 2 | \ |
0540 619A102 6.000 EACH]| 600.00000 3600.00| 600.00000 3600.00| 886.73000 5320.38
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0550 619A231 2.000 EACH| 2000.00000 4000.00] 3100.00000 6200.00] 5375.47000 10750.94
48" Roadway Pipe End Treatment, Class 2 | | |
(Double Line) | | |
0560 619A233 2.000 EACH| 6000.00000 12000.00] 4000.00000 8000.00| 6554.96000 13109.92
60" Roadway Pipe End Treatment, Class 2 | \ |
(Double Line) | | |
0570 619A263 2.000 EACH| 8000.00000 16000.00] 6000.00000 12000.00] 9832.45000 19664.90
60" Roadway Pipe End Treatment, Class 2 | | |
(Triple Line) | | |
0580 620A000 26.000 CUYD] 1200.00000 31200.00] 300.00000 7800.00| 715.40000 18600.40
Minor Structure Concrete | | |
0590 621A000 2.000 EACH| 1750.00000 3500.00| 1800.00000 3600.00| 2686.74000 5373.48
Junction Boxes, Type 1, 1P Or 5 | | |
0600 621C002 1.000 EACH]| 1500.00000 1500.00] 2500.00000 2500.00] 2899.80000 2899.80
Inlets, Type C, Pl Or P3 | | |
0610 621D022 1.000 EACH] 400.00000 400.00] 500.00000 500.00| 653.33000 653.33
Inlet Units, Type C, P1 Or P3 | | |
0620 630A001 3950.000 LF | 16.75000 66162.50] 17.00000 67150.00]| 18.11000 71534.50
Steel Beam Guardrail, Class A, Type 2 | | |
0630 630C050 34.000 EACH] 2050.00000 69700.00| 1700.00000 57800.00| 1597.50000 54315.00
\ |

Guardrail End Anchor,

Type 20 Series



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 048 -6
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20040924048 COUNTIES MARION
LETTING DATE 09/24/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 07003 | ( 3 ) 01087
| TRI-COUNTY CONSTRUCTION, IN |R.E. GRILLS CONSTRUCTION CO |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0640 650A000 10662.000 CUYD] 7.00000 74634.00 | 4.00000 42648.00] 11.59000 123572.58
Topsoil | | |
0650 652A050 1.000 ACRE] 500.00000 500.00] 500.00000 500.00| 532.50000 532.50
Seeding (Mix 1A) | | |
0660 652A053 14.000 ACRE] 500.00000 7000.00 | 550.00000 7700.00] 532.50000 7455.00
Seeding (Mix 1E) | | |
0670 652B050 1.000 ACRE] 420.00000 420.00] 450.00000 450.00| 447.30000 447.30
Temporary Seeding (Mix 1AT) | | |
0680 652D050 1.000 ACRE] 650.00000 650.00] 525.00000 525.00] 692.25000 692.25
Seeding In Stubble (Mix 1A) | | |
0690 656A000 1.000 ACRE] 420.00000 420.00] 450.00000 450.00| 447.30000 447.30
Mulching, Class A, Type 1 | | |
0700 656A001 14.000 ACRE] 650.00000 9100.00] 450.00000 6300.00] 692.25000 9691.50
Mulching, Class A, Type 2 | | |
0710 665J000 15000.000 LF | 4.50000 67500.00| 2.50000 37500.00| 3.39000 50850.00
Silt Fence, Type A | | |
0720 6650001 15000.000 LF | 2.00000 30000.00| 0.10000 1500.00] 1.18000 17700.00
Silt Fence Removal | | |
0730 6650001 1000.000 LF | 7.50000 7500.00] 4.50000 4500.00| 5.70000 5700.00
20 Inch Wattle | \ I
0740 680A000 LUMP | 50000.00000 50000.00| 85000.00000 85000.00] 28382.72000 28382.72
Engineering Controls | | |
0750 701A028 20.000 MILE] 1575.00000 31500.00] 1500.00000 30000.00| 1677.38000 33547.60
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0760 701A046 2.000 MILE| 1020.00000 2040.00| 1100.00000 2200.00] 1086.30000 2172.60
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0770 701A048 18.000 MILE] 1775.00000 31950.00| 1700.00000 30600.00] 1890.38000 34026.84
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0780 701C000 4.000 MILE] 580.00000 2320.00| 620.00000 2480.00] 617.70000 2470.80
Broken Temporary Traffic Stripe | | |
0790 701C001 111.000 MILE] 622.00000 69042.00 | 620.00000 68820.00| 660.30000 73293.30
Solid Temporary Traffic Stripe | | |
0800 703A002 2634.000 SQFT| 2.50000 6585.00| 2.70000 7111.80| 2.66000 7006.44
Traffic Control Markings, Class 2, Type | | |
A | \ |
0810 703D001 7902.000 SQFT| 1.50000 11853.00] 1.60000 12643.20] 1.60000 12643.20
\ |

Temporary Traffic Control Markings |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 048 -7
TABULATION OF BIDS
CALL ORDER 048 CONTRACT ID 20040924048 COUNTIES MARION
LETTING DATE 09/24/04 10:00 AM DIVISION 02
| ( 1 ) 20011 | ( 2 ) 07003 | ( 3 ) 01087
| TRI-COUNTY CONSTRUCTION, IN |R.E. GRILLS CONSTRUCTION CO |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0820 705A032 60.000 EACH| 5.50000 330.00] 6.00000 360.00| 5.86000 351.60
Pavement Markers, Class A-H, Type 1-B | | |
0830 705A037 1184.000 EACH]| 5.50000 6512.00| 6.00000 7104.00| 5.86000 6938.24
Pavement Markers, Class A-H, Type 2-D | | |
0840 740B00O 999.000 SQFT| 9.00000 8991.00| 9.00000 8991.00| 8.11000 8101.89
Construction Signs | | |
0850 740D000 10.000 EACH]| 80.00000 800.00] 64.00000 640.00| 1.24000 12.40
Channelizing Drums | | |
0860 740E000 100.000 EACH| 25.00000 2500.00| 15.00000 1500.00] 1.24000 124.00
Cones (36 Inches High) | | |
0870 7401005 2.000 EACH| 400.00000 800.00] 400.00000 800.00] 536.02000 1072.04
Warning Lights, Type B (Detachable Head | \ |
0880 740M001 100.000 EACH| 5.00000 500.00] 7.00000 700.00| 1.07000 107.00
Ballast For Cone | | |
0890 7400000 1.000 EACH] 1500.00000 1500.00] 15000.00000 15000.00] 1116.69000 1116.69
Pilot Car | | |
SECTION TOTALS | $ 5,143,035.15| $ 5,775,625.20] $ 5,950,856.54
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 5,143,035.15| $ 5,775,625.20] $ 5,950,856.54




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 049 -1

VENDOR RANKING

CALL ORDER : 049 CONTRACT ID : 20040924049 COUNTIES : MARSHALL
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01
CONTRACT TIME : 65 Working Days (available days)
PROJECT (S) : ST-048-168-001

CONTRACT DESCRIPTION
for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#168 from S.R.#75 in Douglas to S.R.#1 (U.S.#431) in

Boaz. Length 10.848 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
$ 2,716,333.07 100.0000%

1 23009 WHITAKER CONTRACTING CORPORATION



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 049 -2
TABULATION OF BIDS
CALL ORDER : 049 CONTRACT ID 20040924049 COUNTIES MARSHALL
LETTING DATE 09/24/04 10:00 AM DIVISION : 01
I ( 1 ) 23009 I ( ) I ( )
|WHITAKER CONTRACTING CORPOR | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

SECTION 0001 Total

| \ |

0010 405A000 12246.000 GAL | 1.50000 18369.00 | |
Tack Coat | \ |

0020 408A052 147625.000 SQYD| 0.65000 95956.25| |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |

0030 408A053 6000.000 SQYD| 2.25000 13500.00| |
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | | |

0040 408A054 57114.000 SQYD| 1.23000 70250.22| |
Planing Existing Pavement | \ |
(Approximately 3.10" Thru 4.0" Thick) | | |

0050 410B00O 1.000 EACH] 3000.00000 3000.00] |
State Furnished Profilograph | \ |

0060 410H000 1.000 EACH] 80000.00000 80000.00 | |
Material Remixing Device | \ |

0070 424A360 15296.000 TON | 41.45000 634019.20] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |

0080 424B651 32890.000 TON | 33.65000 1106748.50| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | | |

0090 424B655 50.000 TON | 60.00000 3000.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \

0100 424B659 1000.000 TON | 41.52000 41520.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \

0110 430B040 16988.000 TON | 10.60000 180072.80| |
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |

0120 600A000 LUMP| 265000.00000 265000.00 | |
Mobilization | \

0130 701A028 22.000 MILE] 1585.00000 34870.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 049 -3
TABULATION OF BIDS
CALL ORDER 049 CONTRACT 1ID 20040924049 COUNTIES MARSHALL
LETTING DATE 09/24/04 10:00 AM DIVISION : 01
[( 1 ) 23009 I ( ) I ( )
|[WHITAKER CONTRACTING CORPOR | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e
0140 701A032 16.000 MILE| 1585.00000 25360.00] |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0150 701A041 2.000 MILE| 995.00000 1990.00]| |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0160 701A046 5.000 MILE] 995.00000 4975.00| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0170 701B00Y 160.000 LF | 0.95000 152.00] |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0180 701C000 13.000 MILE| 550.00000 7150.00| |
Broken Temporary Traffic Stripe | \ |
0190 701cC001 74.000 MILE| 565.00000 41810.00| |
Solid Temporary Traffic Stripe | \ |
0200 703A002 2602.000 SQFT| 2.65000 6895.30 | |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 703B002 203.000 SQFT| 3.55000 720.65| |
Traffic Control Legends, Class 2, Type | \ |
0220 705A030 167.000 EACH] 5.65000 943.55] |
Pavement Markers, Class A-H, Type 2-C | | |
0230 705A031 167.000 EACH] 5.65000 943.55] |
Pavement Markers, Class A-H, Type 1-A | \ |
0240 705A032 663.000 EACH] 5.65000 3745.95] |
Pavement Markers, Class A-H, Type 1-B | | |
0250 705A037 1755.000 EACH] 5.65000 9915.75| |
Pavement Markers, Class A-H, Type 2-D | \ |
0260 705A038 167.000 EACH] 5.65000 943.55] |
Pavement Markers, Class A-H, Type 2-E | | |
0270 730H001 8200.000 LF | 3.50000 28700.00] |
Loop Wire | \ |
0280 7301001 7200.000 LF | 2.50000 18000.00 | |
Loop Detector Lead-In-Cable | \ |
0290 730K000 2.000 EACH| 250.00000 500.00] |
Traffic Signal Junction Box | | |
0300 740B000O 634.000 SQFT| 7.70000 4881.80| |
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 049 -4
TABULATION OF BIDS

CALL ORDER : 049 CONTRACT ID : 20040924049 COUNTIES : MARSHALL
LETTING DATE : 09/24/04 10:00 AM DIVISION : 01

I ( 1 ) 23009
|[WHITAKER CONTRACTING CORPOR
LINE NO / ITEM CODE / ALT |

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0310 740D000O 400.000 EACH| 10.00000 4000.00] |
Channelizing Drums | \ |
0320 740E000 200.000 EACH] 6.00000 1200.00] |
Cones (36 Inches High) | | |
0330 740M001 200.000 EACH] 6.00000 1200.00] |
Ballast For Cone | \ |
0340 741C010 2.000 EACH| 3000.00000 6000.00 | |
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
SECTION TOTALS | $ 2,716,333.07] S 0.00| S 0.00
—————————————————————————————————————————— B et e e e ettt
CONTRACT TOTALS | $ 2,716,333.07] S 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 050 -1
VENDOR RANKING

CALL ORDER : 050 CONTRACT ID : 20040924050 COUNTIES : MOBILE
LETTING DATE : 09/24/04 10:00 AM DIVISION : 09
CONTRACT TIME : 90 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ST-049-016-005

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#16 (U.S.#90) from east of the Mississippi state line
to east of C.R.#23 southwest of Mobile. Length 9.468 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 1,074,218.78 100.0000%

2 13008 MOBILE ASPHALT COMPANY, LLC $ 1,198,964.74 111.6127%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 050 -2
TABULATION OF BIDS
CALL ORDER 050 CONTRACT 1ID 20040924050 COUNTIES MOBILE
LETTING DATE 09/24/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 6537.000 GAL | 1.18000 7713.66| 1.00000 6537.00 |
Tack Coat | \ |
0020 408A051 67535.000 SQYD] 0.45000 30390.75]| 0.25000 16883.75]
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0030 424A361 19703.000 TON | 35.63000 702017.89] 38.50000 758565.50]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0040 424A364 50.000 TON | 85.30000 4265.00| 45.00000 2250.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Patching ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0050 424A367 1013.000 TON | 40.97000 41502.61| 40.00000 40520.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 428B000 99982.000 LF | 0.07000 6998.74| 0.02000 1999.64|
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0070 600A000 LUMP | 13360.69000 13360.69| 120000.00000 120000.00
Mobilization | |
0080 650A000 11667.000 CUYD]| 7.06000 82369.02| 6.95000 81085.65]
Topsoil | \ |
0090 652A061 23.000 ACRE] 500.00000 11500.00] 475.00000 10925.00]
Seeding (Mix 3E) | | |
0100 656A000 23.000 ACRE] 500.00000 11500.00] 450.00000 10350.00]
Mulching, Class A, Type 1 | \ |
0110 665J000 2500.000 LF | 3.46000 8650.00| 4.00000 10000.00]
Silt Fence, Type A | | |
0120 6650001 2500.000 LF | 1.26000 3150.00] 1.00000 2500.00]
Silt Fence Removal | \ |
0130 6650001 2300.000 LF | 8.40000 19320.00| 6.00000 13800.00]
20 Inch Wattle | \ I
0140 701A028 21.000 MILE] 1500.00000 31500.00] 1510.00000 31710.00|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 050 -3
TABULATION OF BIDS
CALL ORDER 050 CONTRACT 1ID 20040924050 COUNTIES MOBILE
LETTING DATE 09/24/04 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 701A046 8.000 MILE] 920.00000 7360.00 | 925.00000 7400.00|
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0160 701A048 12.000 MILE| 1690.00000 20280.00] 1700.00000 20400.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0170 701B00S 1780.000 LF | 0.80000 1424.00| 0.80000 1424.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0180 701C000 13.000 MILE| 390.00000 5070.00 | 395.00000 5135.00]
Broken Temporary Traffic Stripe | | |
0190 701cC001 22.000 MILE] 450.00000 9900.00| 455.00000 10010.00]
Solid Temporary Traffic Stripe | \ |
0200 703A002 7708.000 SQFT| 2.25000 17343.00| 2.25000 17343.00]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0210 703B002 1057.000 SQFT| 3.00000 3171.00] 3.00000 3171.00]
Traffic Control Legends, Class 2, Type | \ |
0220 703D001 2312.000 SQFT| 1.00000 2312.00] 1.00000 2312.00]
Temporary Traffic Control Markings | \ |
0230 703E001 273.000 SQFT| 1.00000 273.00| 1.00000 273.00]
Temporary Traffic Control Legends | \ |
0240 705A030 363.000 EACH]| 5.00000 1815.00] 5.00000 1815.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0250 705A032 1904.000 EACH] 5.00000 9520.00| 5.00000 9520.00 |
Pavement Markers, Class A-H, Type 1-B | \ |
0260 705A037 804.000 EACH] 5.00000 4020.00]| 5.00000 4020.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0270 705A038 699.000 EACH] 5.00000 3495.00] 5.00000 3495.00]
Pavement Markers, Class A-H, Type 2-E | \ |
0280 740B00O 626.000 SQFT| 15.17000 9496.42 | 7.70000 4820.20]
Construction Signs | \ |
0290 740E000 350.000 EACH] 12.85000 4497.50]| 1.00000 350.00]
Cones (36 Inches High) | | |
0300 740M001 350.000 EACH]| 0.01000 3.50] 1.00000 350.00]
Ballast For Cone | \ |
SECTION TOTALS | $ 1,074,218.78]| $ 1,198,964.74| $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,074,218.78] $ 1,198,964.74| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 051 -1
VENDOR RANKING

CALL ORDER : 051 CONTRACT ID : 20040924051 COUNTIES : PERRY
LETTING DATE : 09/24/04 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-053-008-001
for constructing the Planing, Resurfacing and Traffic Stripe
on

S.R.#8 (U.S.#80) from the Uniontown east city limits to the
Dallas county line. Length - 4.758 mi.

TOTAL % OVER
LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 1,863,218.89 100.0000%



Superpave Bituminous Concrete Wearing

Surface Layer, Widening, 3/4" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 051 -2
TABULATION OF BIDS
CALL ORDER 051 CONTRACT 1ID 20040924051 COUNTIES PERRY
LETTING DATE 09/24/04 10:00 AM DIVISION 05
(¢ 1 ) 02033 l( 2 ) 13008 I ( )
|S. T. BUNN CONSTRUCTION CO. |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206E027 2.000 EACH| 150.00000 300.00] |
Removing Guardrail End Anchor (Type 10 | \ |
Series) I \ |
0020 209A000 1.000 EACH] 250.00000 250.00| |
Mailbox Reset, Single | \ |
0030 210D001 1376.000 CUYD] 10.95000 15067.20| |
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0040 212A000 247.000 STA | 2.00000 494.00| |
Machine Grading Shoulders | \ |
0050 305B060 300.000 TON | 21.00000 6300.00| |
Crushed Aggregate, Section 825, 1" Down | \ |
(For Miscellaneous Use) | \ |
0060 405A000 9549.000 GAL | 1.25000 11936.25]| |
Tack Coat | | |
0070 407A000 1377.000 GAL | 19.00000 26163.00| |
Joint Sealant For Hot Mix Asphalt | \ |
Pavement | \ |
0080 408A052 117990.000 SQYD| 1.20000 141588.00]| |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0090 410C000 1.000 EACH] 5000.00000 5000.00| |
Contractor Retained Profilograph | \ |
0100 410H000 1.000 EACH] 30000.00000 30000.00| |
Material Remixing Device | \ |
0110 424A281 6349.000 TON | 49.26000 312751.74| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range E | | |
0120 424A287 100.000 TON | 49.26000 4926.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range E | | |
0130 424A290 400.000 TON | 66.81000 26724.00] |
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range E



15" Side Drain
Class 1

Pipe End Treatment,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 051 -3
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20040924051 COUNTIES PERRY
LETTING DATE 09/24/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 13008 | ( )
|S. T. BUNN CONSTRUCTION CO. |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 424A361 1945.000 TON | 47.03000 91473.35]| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0150 424B281 8215.000 TON | 45.87000 376822.05| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0160 424B285 200.000 TON | 65.00000 13000.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0170 424B289 2379.000 TON | 49.85000 118593.15] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0180 424B292 100.000 TON | 72.88000 7288.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0190 424B651 8215.000 TON | 44.24000 363431.60| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0200 428C000 53645.000 LF | 0.08000 4291.60] |
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0210 535A410 176.000 LF | 30.00000 5280.00] |
15" Side Drain Pipe (Class 3 R.C.) | |
(Extension) | \ |
0220 535A411 124.000 LF | 37.00000 4588.00| |
18" Side Drain Pipe (Class 3 R.C.) | \
(Extension) | \ |
0230 535A412 118.000 LF | 44.00000 5192.00] |
24" Side Drain Pipe(Class 3 R.C. | | |
) (Extension) | \ |
0240 600A000 LUMP | 75000.00000 75000.00 | |
Mobilization | \
0250 619A100 16.000 EACH| 775.00000 12400.00| |
\ |
\ |



Solid White, Class 2,

Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 051 -4
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20040924051 COUNTIES PERRY
LETTING DATE 09/24/04 10:00 AM DIVISION : 05
| 1 ) 02033 | ( 2 ) 13008 | ( )
| T. BUNN CONSTRUCTION CO. |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0260 619A101 10.000 EACH]| 885.00000 8850.00| |
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0270 619A102 8.000 EACH] 950.00000 7600.00] |
24" Side Drain Pipe End Treatment, | | |
Class 1 | | |
0280 619A129 2.000 EACH| 3300.00000 6600.00| |
36" Side Drain Pipe End Treatment, | \
Class 2 | | |
0290 620A000 13.000 CUYD]| 1600.00000 20800.00 | |
Minor Structure Concrete | | |
0300 630A001 663.000 LF | 15.00000 9945.00| |
Steel Beam Guardrail, Class A, Type 2 | | |
0310 630C001 2.000 EACH| 575.00000 1150.00] |
Guardrail End Anchor, Type 8 | | |
0320 630C070 4.000 EACH] 1550.00000 6200.00| |
Guardrail End Anchor, Type 10 Series | | |
0330 631C001 888.000 LF | 8.50000 7548.00| |
Steel Beam Guardrail Class A, Type 2 | \
Reset | | |
0340 651B000 6.000 TON | 150.00000 900.00] |
Agricultural Limestone | | |
0350 651C000 2.000 TON | 350.00000 700.00] |
8-8-8 Commercial Fertilizer | \ |
0360 652A054 2.000 ACRE| 750.00000 1500.00] |
Seeding (Mix 2A) | | |
0370 652A056 1.000 ACRE] 750.00000 750.00] |
Seeding (Mix 2E) | | |
0380 656A000 3.000 ACRE] 650.00000 1950.00] |
Mulching, Class A, Type 1 | | |
0390 665J000 2390.000 LF | 4.00000 9560.00| |
Silt Fence, Type A | | |
0400 6650001 2390.000 LF | 1.00000 2390.00| |
Silt Fence Removal | | |
0410 6650000 440.000 LF | 5.00000 2200.00 | |
12 Inch Wattle | | |
0420 6650001 80.000 LF | 7.00000 560.00] |
20 Inch Wattle | | |
0430 701A028 10.000 MILE] 1575.00000 15750.00] |
| \ |
| \ |

Stripe (0.06"™ Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 051 -5
TABULATION OF BIDS
CALL ORDER 051 CONTRACT 1ID 20040924051 COUNTIES PERRY
LETTING DATE 09/24/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 13008 | ( )
|S. T. BUNN CONSTRUCTION CO. |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0440 701A032 6.000 MILE] 1575.00000 9450.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0450 701A041 8.000 MILE] 990.00000 7920.00]| |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0460 701A046 2.000 MILE| 990.00000 1980.00| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0470 701A048 5.000 MILE]| 1775.00000 8875.00| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0480 701B00S 3396.000 LF | 0.90000 3056.40] |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0490 701C000 14.000 MILE| 520.00000 7280.00| |
Broken Temporary Traffic Stripe | \ |
0500 701C001 7.000 MILE]| 580.00000 4060.00| |
Solid Temporary Traffic Stripe | | |
0510 701G121 238.000 LF | 4.50000 1071.00] |
Broken White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0520 701G125 238.000 LF | 6.30000 1499.40]| |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0530 701G133 238.000 LF | 6.30000 1499.40| |
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [
0540 701HO001 476.000 LF | 1.00000 476.00| |
Solid Traffic Stripe Removed (Plastic) | \ |
0550 701H006 238.000 LF | 1.00000 238.00| |
Broken Traffic Stripe Removed (Plastic) | | |
0560 703A002 3294.000 SQFT| 2.50000 8235.00| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0570 703B002 68.000 SQFT| 3.50000 238.00|
Traffic Control Legends, Class 2, Type | \ |
0580 703D001 2905.000 SQFT| 1.50000 4357.50]| |
\ |

Temporary Traffic Control Markings |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 051 -6

TABULATION OF BIDS

CALL ORDER 051 CONTRACT ID 20040924051 COUNTIES : PERRY
LETTING DATE 09/24/04 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 13008 | ( )
|S. T. BUNN CONSTRUCTION CO. |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0590 705A030 40.000 EACH| 5.25000 210.00| |
Pavement Markers, Class A-H, Type 2-C | | |
0600 705A031 440.000 EACH]| 5.25000 2310.00| |
Pavement Markers, Class A-H, Type 1-A | | |
0610 705A032 263.000 EACH] 5.25000 1380.75] |
Pavement Markers, Class A-H, Type 1-B | | |
0620 705A037 206.000 EACH] 5.25000 1081.50] |
Pavement Markers, Class A-H, Type 2-D | | |
0630 705A038 120.000 EACH| 5.25000 630.00] |
Pavement Markers, Class A-H, Type 2-E | | |
0640 740B0O0O 948.000 SQFT| 8.50000 8058.00| |
Construction Signs | | |
0650 740D000 460.000 EACH| 50.00000 23000.00| |
Channelizing Drums | | |
0660 741C010 1.000 EACH] 2500.00000 2500.00 | |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,863,218.89| S 0.00] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 1,863,218.89] $ 1,198,964.74| S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER 052 CONTRACT ID 20040924052 COUNTIES SUMTER
LETTING DATE 09/24/04 10:00 AM DIVISION 08
CONTRACT TIME 60 Working Days (available days)
CONTRACT DESCRIPTION RURAL PROJECT (S)
on constructing the Resurfacing and Traffic Stripe on S.R.#8
(U.S.#80) from MP 496.592 through Cuba to MP 2.587. Length
- 3.115 mi.
TOTAL
VENDOR NO. /NAME BID
02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 1,625,00

DATE
PAGE

09/27/04
052 -1

ST-060-008-001

OVER
LOW BID

3.30 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 052 -2
TABULATION OF BIDS
CALL ORDER 052 CONTRACT 1ID 20040924052 COUNTIES SUMTER
LETTING DATE 09/24/04 10:00 AM DIVISION 08
I ( 1 ) 02033 l( 2 ) 13008 I ( )
|S. T. BUNN CONSTRUCTION CO. |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D00O 2690.000 CUYD| 9.50000 25555.00] |
Borrow Excavation | \ |
0020 401B100 77285.000 SQYD| 1.20000 92742.00] |
Bituminous Treatment E (With Polymer | \ |
Additive) | \ |
0030 405A000 5300.000 GAL | 1.25000 6625.00 | |
Tack Coat | | |
0040 408A052 95900.000 SQYD| 0.85000 81515.00| |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 410C000 1.000 EACH] 3500.00000 3500.00] |
Contractor Retained Profilograph | \ |
0060 410H000 1.000 EACH] 30000.00000 30000.00| |
Material Remixing Device | \ |
0070 424A361 10000.000 TON | 45.50000 455000.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424B654 500.000 TON | 65.00000 32500.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B658 15850.000 TON | 45.00000 713250.00]| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 428C000 55264.000 LF | 0.10000 5526.40] |
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0110 430B00O 100.000 TON | 27.00000 2700.00] |
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0120 600A000 LUMP | 61000.00000 61000.00| |
Mobilization | |
0130 652A054 6.000 ACRE] 700.00000 4200.00] |
Seeding (Mix 2A) | | |
0140 656A000 6.000 ACRE] 700.00000 4200.00]| |
Mulching, Class A, Type 1 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 052 -3
TABULATION OF BIDS
CALL ORDER 052 CONTRACT 1ID 20040924052 COUNTIES SUMTER
LETTING DATE 09/24/04 10:00 AM DIVISION 08
| ( 1 ) 02033 | ( 2 ) 13008 | ( )
|S. T. BUNN CONSTRUCTION CO. |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 665J000 1000.000 LF | 4.00000 4000.00] |
Silt Fence, Type A | \ |
0160 6650001 1000.000 LF | 1.00000 1000.00] |
Silt Fence Removal | \ |
0170 665Q001 300.000 LF | 7.00000 2100.00] |
20 Inch Wattle | \ |
0180 701A028 5.000 MILE] 1575.00000 7875.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A032 4.000 MILE] 1575.00000 6300.00 | |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0200 701A041 4.000 MILE] 990.00000 3960.00| |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701A046 1.000 MILE] 1020.00000 1020.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0220 701A048 1.000 MILE] 1775.00000 1775.00] |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0230 701B00S 3265.000 LF | 0.90000 2938.50] |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0240 701C002 8.000 MILE| 540.00000 4320.00] |
Broken Temporary Traffic Stripe (Paint) | \ |
0250 701C003 10.000 MILE| 590.00000 5900.00] |
Solid Temporary Traffic Stripe (Paint) | | |
0260 701G125 2657.000 LF | 3.70000 9830.90 | |
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0270 701G133 1226.000 LF | 4.00000 4904.00]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0280 701H001 470.000 LF | 1.00000 470.00] |
Solid Traffic Stripe Removed (Plastic) | | |
0290 703A002 3670.000 SQFT| 2.50000 9175.00 | |
Traffic Control Markings, Class 2, Type | \ |
| \ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04
PAGE : 052 -4
TABULATION OF BIDS

CALL ORDER : 052 CONTRACT ID : 20040924052 COUNTIES : SUMTER
LETTING DATE : 09/24/04 10:00 AM DIVISION : 08

( 1 ) 02033 | ( 2 ) 13008
S. T. BUNN CONSTRUCTION CO. |MOBILE ASPHALT COMPANY, LLC

LINE NO / ITEM CODE / ALT \

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
0300 703A010 470.000 SQFT| 20.00000 9400.00| |
Traffic Control Markings,Class 3W,Type | \ |
0310 703B002 480.000 SQFT| 3.50000 1680.00] |
Traffic Control Legends, Class 2, Type | \ |
0320 703C001 1615.000 SQFT| 3.00000 4845.00 | |
Removal Of Existing Traffic Control | \ |
Markings Or Legends (Plastic) | | |
0330 703D002 700.000 SQFT| 1.50000 1050.00] |
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0340 703E002 445.000 SQFT| 1.50000 667.50] |
Temporary Traffic Control Legends | \ |
(Paint) | \ |
0350 705A030 315.000 EACH]| 5.25000 1653.75] |
Pavement Markers, Class A-H, Type 2-C | | |
0360 705A031 235.000 EACH] 5.25000 1233.75] |
Pavement Markers, Class A-H, Type 1-A | \ |
0370 705A032 121.000 EACH] 5.25000 635.25] |
Pavement Markers, Class A-H, Type 1-B | | |
0380 705A037 35.000 EACH] 5.25000 183.75] |
Pavement Markers, Class A-H, Type 2-D | \ |
0390 705A038 50.000 EACH] 5.25000 262.50| |
Pavement Markers, Class A-H, Type 2-E | | |
0400 740B00O 990.000 SQFT| 9.00000 8910.00| |
Construction Signs | | |
0410 740D00O 100.000 EACH] 20.00000 2000.00| |
Channelizing Drums | \ |
0420 740E000 300.000 EACH| 10.00000 3000.00] |
Cones (36 Inches High) | | |
0430 740M001 300.000 EACH]| 2.00000 600.00| |
Ballast For Cone | \ |
0440 741cC010 2.000 EACH| 2500.00000 5000.00| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 1,625,003.30] $ 0.00| $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,625,003.30] $ 1,198,964.74] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 09/27/04

PAGE : 054 -1
VENDOR RANKING

CALL ORDER : 054 CONTRACT ID : 20040924054 COUNTIES : MOBILE
LETTING DATE : 09/24/04 10:00 AM DIVISION : 09
CONTRACT TIME : 60 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) 99-709-491-165-401

for constructing the Barrier Rail Modifications and Overhead
Sign Renovation on I-165 from One Mile Creek to south of
Three Mile Creek in Mobile. Length 0.014 mi.

TOTAL % OVER
BID LOW BID

1 20021 C. THORNTON, INC. $ 217,082.13 100.0000%



CALL ORDER : 054
LETTING DATE 09/24/04 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID 20040924054
DIVISION : 09

DATE : 09/27/04
PAGE : 054 -2

MOBILE

LINE NO / ITEM CODE / ALT

|
|
|
|
__________________________________________ +

ITEM DESCRIPTION QUANTITY
SECTION 0001 Total

|
0010 206A000 LUMP |

Removal Of 0ld Bridge, Station 119+83. |
23 to Sta 120+21.23 SBR (Partial) |
0020 206A001 LUMP |
Removal Of 0ld Bridge, Station 145+67. |
23 to Sta. 146+05.23 NBR & Sta. |
0030 502B000O LUMP |
Steel Reinforcement For Bridge |
Superstructure, Sta. 119+83.23 to Sta. |
120+21.23 SBR, |
0040 502B001 LUMP |
Steel Reinforcement For Bridge |
Superstructure Sta. 145+67 to Sta. |
146+05 NBR & Sta. 14
0050 508A000 393.000 LB |
Structural Steel |
0060 510C051 LUMP |
Bridge Concrete Superstructure, Sta. |
119+83.23 to Sta. 120+21.23 SBR, |
0070 510C052 LUMP |
Bridge Concrete Superstructure, Sta. |
145+67 to Sta. 146+05 NBR & Sta. 14 |
0080 674RA000 |
Construction Safety Fence |
0090 717A000 LUMP |
Overhead Roadway Sign Structure No. |
I-I-165-49-004.04 S (Renovation) |
0100 717A001 LUMP |
Overhead Roadway Sign Structure No. |
I-I-165-49-003.77 N (Renovation) |
0110 726B000 250.000 LF |
Portable Concrete Safety Barriers, Type |
6 |
0120 726D025 2.000 EACH|
Portable Impact Attenuator Assembly |
(Unidirectional, TL-3) |
0130 740B0O0O 1264.000 SQFT|
Construction Signs |

90.000 LF

1 ) 20021 | ( 2 ) 13008
IMOBILE ASPHALT COMPANY, LLC

(
C. THORNTON, INC.
\

UNIT PRICE AMOUNT| UNIT PRICE

____________________________ +____________________
\
5000.00000 5000.00|
\
\
5000.00000 5000.00|
\
\
14110.00000 14110.00]|
\
\
\
11940.00000 11940.00|
\
\
\
10.00000 3930.00]
\
12000.00000 12000.00]|
\
\
15000.00000 15000.00]
\
\
5.00000 450.00]
\
22089.87000 22089.87]
\
\
23448.26000 23448.26|
\
\
65.00000 16250.00|
\
\
12000.00000 24000.00|
\
\
12.00000 15168.00]|
\

AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 09/27/04
PAGE 054 -3
TABULATION OF BIDS
CALL ORDER 054 CONTRACT ID 20040924054 COUNTIES MOBILE
LETTING DATE 09/24/04 10:00 AM DIVISION 09
| ( 1 ) 20021 | ( 2 ) 13008 | ( )
|C. THORNTON, INC. |[MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0140 740C000 192.000 SQFT| 13.00000 2496.00 | |
Special Construction Signs | | |
0150 740D000 120.000 EACH] 55.00000 6600.00] |
Channelizing Drums | | |
0160 741cC010 2.000 EACH| 3000.00000 6000.00] |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0170 742A001 4.000 EACH] 8000.00000 32000.00] |
Portable Changeable Message Sign, Type | | |
0180 745A000 32.000 HOUR| 50.00000 1600.00| |
Uniformed Police Officer | \ |
SECTION TOTALS | $ 217,082.13] $ 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 217,082.13] S 1,198,964.74| S




